DATE: July 30, 2025

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 3

on

PROJECT NO. DGS C-0374-0006 PHASE 002

PROJECT TITLE - SCI Somerset - Medium Voltage Upgrades
PROFESSIONAL:

CJL Engineering

232 Horner Street

Johnstown, Pennsylvania, 15902

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you
must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES — ALL CONTRACTS
Item 1 - The Technical submittal can be provided as paper, or on a flash drive.
Item 2 - Manhole pictures will be provided to the successful contractor.

SPECIFICATION CHANGES — ALL CONTRACTS

Item 3 - There is no plan to change the contract amount = 365 days for both base bids. The contract duration =
540 days = 365 days of construction + 175 days of non-compensatory suspension of work due to long lead items. The
contractor shall read 013100, 1.5 regarding long lead items.

Item 4 - Spec Section 260508, 3.3 - Follow Up Testing - The Follow Up Testing is only for the new equipment
provided under Base Bid #2, which is the Switchgear for Housing Units [ & J.

Item 5 - For Base Bid #2 - Include all of Base Bid #1 and the MV cables from the manholes to the new MV
switches, new MV switches, and MV cables from the new MV switches to the existing transformers for both Housing
Units I & J.

Item 6 - Spec Section 010400, 1.17A & C. - No new telephone/data wiring, or jacks will be required. Contractor
will provide a 4G LTE wireless hotspot with internet service for DGS trailer.

Item 7 - Spec Section 010400, 1.18 - Maintaining sanitary facilities will not be required when working inside the
facility.

Item 8 - Spec Section 015000 - Generators for all critical equipment will be furnished and installed by the
Institution.

DRAWING CHANGES — ALL CONTRACTS

Item 9 - All Drawings - All manholes are existing to remain.

Item 10 - All Drawings - All ductbanks are existing to remain.

Item 11 - Drawing E-2 - Drawing scale is 1" = 100'".

Item 12 - Drawing E-11 - Note #1 is Existing cabling will need to be disconnected and removed prior to pulling
new cabling due to insufficient number of spare conduits. Note #2 is Furnish and install new racking in existing
manhole. Note #3 is Where new racking was provided under project Phase 1, furnish and install any additional racking
for new cabling in existing manhole.

Item 13 - Drawing E-11 - For manhole EMH-10, spare conduits are acceptable to be used. Note #1 should be
labeled as Note #2.

Item 14 - Drawing CS-2 - The laydown areas and job trailers are shown on drawing CS-2. There are power
connections for a contractor trailer.
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