

February 10, 2026

VOLUME III

**SMALL DIVERSE BUSINESS
PARTICIPATION SUBMITTAL**

**Project No. DGS C-0946-0012.3 Phase 6
Plumbing Construction**

**PA State Museum & PHMC Tower –
Infrastructure Upgrades & Renovations
State Museum of Pennsylvania
Harrisburg, Dauphin County, PA**

Submitted by: Brian M. FitzGerald, Vice President
Jay R. Reynolds, Inc.
One Brooks Avenue
PO Box 326
Willow Street, PA 17584
Phone: (717) 464-2755
bfitzgerald@jrrinc.com
www.jrrinc.com

BASE BID 1

SDB PARTICIPATION SUBMITTAL

- SDB-2 Participation Submittal
- SDB-3 Utilization Schedule
- SDB-3.1 Letters of Commitment

SDB-2
SDB PARTICIPATION SUBMITTAL

BASE BID 1

Bidder/Offeror: Jay R. Reynolds, Inc. **Solicitation # :** DGS C-0946-0012.3 Ph. 6
Solicitation Title: PA State Museum and Tower - Infrastructure Upgrades & Renovations
Discipline: .3 Plumbing (.1 GC, .2 HVAC, .3 Plumbing, or .4 Electrical)
Base Bid: 1 (identify the corresponding Base Bid for this SDB Participation Submittal)

CHECK ONE, AND ONLY ONE, BOX. FAILURE TO COMPLY WILL RESULT IN REJECTION OF YOUR BID/PROPOSAL.

Click on bold titles to navigate to that specific page.

☐ **I agree to meet the SDB participation goal in full.**

I have completed and am submitting with my bid or proposal an **SDB Utilization Schedule (SDB-3)**, which is required in order to be considered for award.

☒ **I am requesting a partial waiver of the SDB participation goal.**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve the total SDB participation goal for this solicitation and am requesting a partial waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal both of the following, which are required in order to be considered for award:

1. an **SDB Utilization Schedule (SDB-3)** for that portion of the SDB participation goal that I will meet; AND
2. a **Good Faith Efforts Waiver Request** for the portion of the SDB participation goals that I am unable to meet.

☐ **I am requesting a full waiver of the SDB participation goal**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve any part of the SDB participation goal for this solicitation and am requesting a full waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal a **Good Faith Efforts Waiver Request** for the complete SDB participation goal, which is required in order to be considered for award.

NOTE: SDB primes who are submitting as bidders or offerors must complete an **SDB Utilization Schedule (SDB-3)** identifying any self-performance towards the SDB participation goal.

**SDB-3
SDB UTILIZATION SCHEDULE**

BASE BID 1

Bidder/Offoror: Jay R. Reynolds, Inc.

Solicitation # : DGS C-0946-0012 Ph. 6 **Solicitation Title:** PA State Museum & PHMC Tower Renovations

List in the chart below SDBs (including where applicable a prime bidder or offeror is self-performing a portion of the work) that will be used to meet the SDB participation goal (add additional pages if necessary). Submit a **Letter of Commitment (SDB-3.1)** for each SDB subcontractor, supplier, or manufacturer (add additional Letters of Commitment as necessary).

SDB Name SAP Vendor Number (6-digit number provided by SDB) SDB Verification Number (located on DGS SDB verification)	Type of SDB (check all that apply)	Description of Work to be Performed (Statement of Work/Specification reference)	% Commitment (or % of work to be self-performed by SDB bidder/offoror)	Dollar Value of Commitment (after applying any calculation per SDB-1, Section IV, Calculating SDB participation)
Name: ABC IT Solutions SAP Vendor Number: 123456 SDB Verification Number: 123456-2023-09-SB-M	MBE	IT staffing resources	%	\$
Name: American Construction & Concrete LLC SAP Vendor Number: 547951 SDB Verification Number: 547951202507-VBE-S	☐ MBE ☐ WBE ☐ LGTBE ☐ DOBE ☒ SDVBE	Plumbing Supplies	3.36 %	\$193,000.00
Name: GreenTech Mechanical Insulation LLC SAP Vendor Number: 543503 SDB Verification Number: 543503-2027-02-SDB	☐ MBE ☒ WBE ☐ LGTBE ☐ DOBE ☐ SDVBE	Plumbing Insulation	3.14 %	\$180,667.00
Name: SAP Vendor Number: SDB Verification Number:	☐ MBE ☐ WBE ☐ LGTBE ☐ DOBE ☐ SDVBE		%	
Name: SAP Vendor Number: SDB Verification Number:	☐ MBE ☐ WBE ☐ LGTBE ☐ DOBE ☐ SDVBE		%	
Attach additional sheets if necessary			Total % SDB commitment: <u>6.5 %</u>	Total \$ amount: <u>\$373,667.00</u>

SDB-3.1
LETTER OF COMMITMENT

BASE BID 1

This Letter of Commitment serves as confirmation of the commitment by the prime Bidder or Offeror to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Project.

Solicitation #: DGS C-0946-0012 Solicitation Name: PA State Museum & PHMC Tower

	Bidder/Offeror Information	SDB Information
Name	Jay R. Reynolds, Inc.	American Construction & Concrete LLC
Address	1 Brooks Ave., Willow Street, PA 17584	1444 Cloverleaf Rd., Mount Joy, PA 17552
Point of Contact	Brian M. FitzGerald, Vice President	Steve Allen, Chief Operations Officer
Telephone #	(717) 464-2755	(717) 344-0752
Email address	bfitzgerald@jrrinc.com	sallen@americancandc.com

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the SDB shall perform or provide the following services or supplies during the term of the prime contract, as more specifically set forth below:

Services or supplies the SDB will provide:	Plumbing Supplies
Specific Time Frame the SDB will provide the services or supplies:	During the procurement of plumbing supplies

Dollar Value of Commitment. These service or supplies for contract/fee indicated in the table below shall be for the term of the contract.

COMMITMENT TABLE	Total Contract/Fee Commitment Value	Allowable Participation Percentage	Allowable Participation Value equals Dollar Value Commitment on SDB-3
	(c)	(d)	(c) x (d) = (e)
SDB Subcontractor - performs at least 50% of the value of the subcontract with its own forces		100%	
SDB Manufacturer - produces on premise material, supplies, articles or equipment required for contract.		100%	
SDB Stocking Suppliers - maintains materials on premises that are bought and stored and required for the contract.	\$321,667.00	60%	\$193,000.00
SDB Non-stocking Supplier - Service Fee Only -Does not carry inventory.		100%	

SDB verified*. By signing below, the SDB represents that it meets the SDB requirements set forth in the Solicitation and all required documentation has been provided to the Bidder/Offeror for its SDB submission.

Sincerely,

Brian M. FitzGerald, Vice President

Bidder/Offeror Point of Contact Printed name



Bidder/Offeror Point of Contact Signature

Acknowledged

Steve Allen, Chief Operations Officer

SDB Point of Contact Printed name

Steve Allen

Digitally signed by Steve Allen
DN: cn=US, email=sallen@americancandc.com,
o=American Construction & Concrete, cn=Steve Allen
Date: 2025.02.02 14:41:59-0500

SDB Point of Contact Signature

** The work performed by a firm that is dually verified as both an SDB and VBE will be counted by BDISBO towards fulfilling both the SDB and VBE commitments unless otherwise agreed to by the parties in writing and approved by BDISBO and the Issuing Office. See SDB-1 Instructions, Section II, Paragraph 4 for example of how work performed by a firm that is dually verified is credited.*

SDB-3.1
LETTER OF COMMITMENT

BASE BID 1

This Letter of Commitment serves as confirmation of the commitment by the prime Bidder or Offeror to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Project.

Solicitation #: DGS C-0946-0012.3 Solicitation Name: PA State Museum & PHMC Tower Renovations

	Bidder/Offeror Information	SDB Information
Name	Jay R. Reynolds, Inc.	GreenTech Mechanical Insulation LLC
Address	1 Brooks Ave., Willow Street, PA 17584	3101 Centre Rd., Newport, PA 17074
Point of Contact	Wayne R. Reynolds	Kristen Vilk
Telephone #	(717) 464-2755	(717) 448-6382
Email address	wreynolds@jrrinc.com	kristen.greentech@gmail.com

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the SDB shall perform or provide the following services or supplies during the term of the prime contract, as more specifically set forth below:

Services or supplies the SDB will provide:	Plumbing Insulation
Specific Time Frame the SDB will provide the services or supplies:	In addordance with the project schedule and as the job progresses

Dollar Value of Commitment. These service or supplies for contract/fee indicated in the table below shall be for the term of the contract.

COMMITMENT TABLE	Total Contract/Fee Commitment Value	Allowable Participation Percentage	Allowable Participation Value equals Dollar Value Commitment on SDB-3
	(c)	(d)	(c) x (d) = (e)
SDB Subcontractor - performs at least 50% of the value of the subcontract with its own forces	\$180,667.00	100%	\$180,667.00
SDB Manufacturer - produces on premise material, supplies, articles or equipment required for contract.		100%	
SDB Stocking Suppliers - maintains materials on premises that are bought and stored and required for the contract.		60%	
SDB Non-stocking Supplier - Service Fee Only -Does not carry inventory.		100%	

SDB verified*. By signing below, the SDB represents that it meets the SDB requirements set forth in the Solicitation and all required documentation has been provided to the Bidder/Offeror for its SDB submission.

Sincerely,

Brian M. FitzGerald, Vice President

Bidder/Offeror Point of Contact Printed name



Bidder/Offeror Point of Contact Signature

Acknowledged

Kristen Vilk

SDB Point of Contact Printed name



SDB Point of Contact Signature

** The work performed by a firm that is dually verified as both an SDB and VBE will be counted by BDISBO towards fulfilling both the SDB and VBE commitments unless otherwise agreed to by the parties in writing and approved by BDISBO and the Issuing Office. See SDB-1 Instructions, Section II, Paragraph 4 for example of how work performed by a firm that is dually verified is credited.*

BASE BID 2

SDB PARTICIPATION SUBMITTAL

- SDB-2 Participation Submittal
- SDB-3 Utilization Schedule
- SDB-3.1 Letters of Commitment

SDB-2
SDB PARTICIPATION SUBMITTAL

BASE BID 2

Bidder/Offeror: Jay R. Reynolds, Inc. **Solicitation # :** DGS C-0946-0012.3 Ph. 6

Solicitation Title: PA State Museum and Tower - Infrastructure Upgrades & Renovations

Discipline: .3 Plumbing (.1 GC, .2 HVAC, .3 Plumbing, or .4 Electrical)

Base Bid: 2 (identify the corresponding Base Bid for this SDB Participation Submittal)

CHECK ONE, AND ONLY ONE, BOX. FAILURE TO COMPLY WILL RESULT IN REJECTION OF YOUR BID/PROPOSAL.

Click on bold titles to navigate to that specific page.

☐ **I agree to meet the SDB participation goal in full.**

I have completed and am submitting with my bid or proposal an **SDB Utilization Schedule (SDB-3)**, which is required in order to be considered for award.

☒ **I am requesting a partial waiver of the SDB participation goal.**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve the total SDB participation goal for this solicitation and am requesting a partial waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal both of the following, which are required in order to be considered for award:

1. an **SDB Utilization Schedule (SDB-3)** for that portion of the SDB participation goal that I will meet; AND
2. a **Good Faith Efforts Waiver Request** for the portion of the SDB participation goals that I am unable to meet.

☐ **I am requesting a full waiver of the SDB participation goal**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve any part of the SDB participation goal for this solicitation and am requesting a full waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal a **Good Faith Efforts Waiver Request** for the complete SDB participation goal, which is required in order to be considered for award.

NOTE: SDB primes who are submitting as bidders or offerors must complete an **SDB Utilization Schedule (SDB-3)** identifying any self-performance towards the SDB participation goal.

**SDB-3
SDB UTILIZATION SCHEDULE**

BASE BID 2

Bidder/Offerrer: Jay R. Reynolds, Inc.

Solicitation # : DGS C-0946-0012 Ph. 6 **Solicitation Title:** PA State Museum & PHMC Tower Renovations

List in the chart below SDBs (including where applicable a prime bidder or offeror is self-performing a portion of the work) that will be used to meet the SDB participation goal (add additional pages if necessary). Submit a **Letter of Commitment (SDB-3.1)** for each SDB subcontractor, supplier, or manufacturer (add additional Letters of Commitment as necessary).

SDB Name SAP Vendor Number (6-digit number provided by SDB) SDB Verification Number (located on DGS SDB verification)	Type of SDB (check all that apply)	Description of Work to be Performed (Statement of Work/Specification reference)	% Commitment (or % of work to be self-performed by SDB bidder/offerrer)	Dollar Value of Commitment (after applying any calculation per SDB-1, Section IV, Calculating SDB participation)
Name: <u>ABC IT Solutions</u> SAP Vendor Number: <u>123456</u> SDB Verification Number: <u>123456-2023-09-SB-M</u>	MBE	IT staffing resources	%	\$
Name: <u>American Construction & Concrete LLC</u> SAP Vendor Number: <u>547951</u> SDB Verification Number: <u>547951202507-VBE-S</u>	☐ MBE ☐ WBE ☐ LGTBE ☐ DOBE ☒ SDVBE	Plumbing Supplies	3.31%	\$193,000.00
Name: <u>GreenTech Mechanical Insulation LLC</u> SAP Vendor Number: <u>543503</u> SDB Verification Number: <u>543503-2027-02-SDB</u>	☐ MBE ☒ WBE ☐ LGTBE ☐ DOBE ☐ SDVBE	Plumbing Insulation	3.15%	\$183,907.00
Name: SAP Vendor Number: SDB Verification Number:	☐ MBE ☐ WBE ☐ LGTBE ☐ DOBE ☐ SDVBE		%	
Name: SAP Vendor Number: SDB Verification Number:	☐ MBE ☐ WBE ☐ LGTBE ☐ DOBE ☐ SDVBE		%	
Attach additional sheets if necessary			Total % SDB commitment: <u>6.46%</u>	Total \$ amount: <u>\$0</u> <u>\$376,907.00</u>

SDB-3.1
LETTER OF COMMITMENT

BASE BID 2

This Letter of Commitment serves as confirmation of the commitment by the prime Bidder or Offeror to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Project.

Solicitation #: DGS C-0946-0012 Solicitation Name: PA State Museum & PHMC Tower

	Bidder/Offeror Information	SDB Information
Name	Jay R. Reynolds, Inc.	American Construction & Concrete LLC
Address	1 Brooks Ave., Willow Street, PA 17584	1444 Cloverleaf Rd., Mount Joy, PA 17552
Point of Contact	Brian M. FitzGerald, Vice President	Steve Allen, Chief Operations Officer
Telephone #	(717) 464-2755	(717) 344-0752
Email address	bfitzgerald@jrrinc.com	sallen@americancandc.com

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the SDB shall perform or provide the following services or supplies during the term of the prime contract, as more specifically set forth below:

Services or supplies the SDB will provide:	Plumbing Supplies
Specific Time Frame the SDB will provide the services or supplies:	During the procurement of plumbing supplies

Dollar Value of Commitment. These service or supplies for contract/fee indicated in the table below shall be for the term of the contract.


COMMITMENT TABLE	Total Contract/Fee Commitment Value	Allowable Participation Percentage	Allowable Participation Value equals Dollar Value Commitment on SDB-3
	(c)	(d)	(c) x (d) = (e)
SDB Subcontractor - performs at least 50% of the value of the subcontract with its own forces		100%	
SDB Manufacturer - produces on premise material, supplies, articles or equipment required for contract.		100%	
SDB Stocking Suppliers - maintains materials on premises that are bought and stored and required for the contract.	\$321,667.00	60%	\$193,000.00
SDB Non-stockung Supplier - Service Fee Only -Does not carry inventory.		100%	

SDB verified*. By signing below, the SDB represents that it meets the SDB requirements set forth in the Solicitation and all required documentation has been provided to the Bidder/Offeror for its SDB submission.

Sincerely,

Brian M. FitzGerald, Vice President

Bidder/Offeror Point of Contact Printed name



Bidder/Offeror Point of Contact Signature

Acknowledged

Steve Allen, Chief Operations Officer

SDB Point of Contact Printed name

Steve Allen

Digitally signed by Steve Allen
DN: cn=Steve Allen, email=sallen@americancandc.com,
o=American Construction & Concrete, cn=Steve Allen
Date: 2026.02.02 14:41:59-0500

SDB Point of Contact Signature

** The work performed by a firm that is dually verified as both an SDB and VBE will be counted by BDISBO towards fulfilling both the SDB and VBE commitments unless otherwise agreed to by the parties in writing and approved by BDISBO and the Issuing Office. See SDB-1 Instructions, Section II, Paragraph 4 for example of how work performed by a firm that is dually verified is credited.*

SDB-3.1
LETTER OF COMMITMENT

BASE BID 2

This Letter of Commitment serves as confirmation of the commitment by the prime Bidder or Offeror to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Project.

Solicitation #: DGS C-0946-0012.3 Solicitation Name: PA State Museum & PHMC Tower Renovations

	Bidder/Offeror Information	SDB Information
Name	Jay R. Reynolds, Inc.	GreenTech Mechanical Insulation LLC
Address	1 Brooks Ave., Willow Street, PA 17584	3101 Centre Rd., Newport, PA 17074
Point of Contact	Wayne R. Reynolds	Kristen Vilk
Telephone #	(717) 464-2755	(717) 448-6382
Email address	wreynolds@jrrinc.com	kristen.greentech@gmail.com

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the SDB shall perform or provide the following services or supplies during the term of the prime contract, as more specifically set forth below:

Services or supplies the SDB will provide:	Plumbing Insulation
Specific Time Frame the SDB will provide the services or supplies:	In addordance with the project schedule and as the job progresses

Dollar Value of Commitment. These service or supplies for contract/fee indicated in the table below shall be for the term of the contract.


COMMITMENT TABLE	Total Contract/Fee Commitment Value	Allowable Participation Percentage	Allowable Participation Value equals Dollar Value Commitment on SDB-3
	(c)	(d)	(c) x (d) = (e)
SDB Subcontractor - performs at least 50% of the value of the subcontract with its own forces	\$183,907.00	100%	\$183,907.00
SDB Manufacturer - produces on premise material, supplies, articles or equipment required for contract.		100%	
SDB Stocking Suppliers - maintains materials on premises that are bought and stored and required for the contract.		60%	
SDB Non-stockung Supplier - Service Fee Only -Does not carry inventory.		100%	

SDB verified*. By signing below, the SDB represents that it meets the SDB requirements set forth in the Solicitation and all required documentation has been provided to the Bidder/Offeror for its SDB submission.

Sincerely,

Brian M. FitzGerald, Vice President

Bidder/Offeror Point of Contact Printed name



Bidder/Offeror Point of Contact Signature

Acknowledged

Kristen L. Vilk

SDB Point of Contact Printed name



SDB Point of Contact Signature

** The work performed by a firm that is dually verified as both an SDB and VBE will be counted by BDISBO towards fulfilling both the SDB and VBE commitments unless otherwise agreed to by the parties in writing and approved by BDISBO and the Issuing Office. See SDB-1 Instructions, Section II, Paragraph 4 for example of how work performed by a firm that is dually verified is credited.*

BASE BID 3

SDB PARTICIPATION SUBMITTAL

- SDB-2 Participation Submittal
- SDB-3 Utilization Schedule
- SDB-3.1 Letters of Commitment

SDB-2
SDB PARTICIPATION SUBMITTAL

BASE BID 3

Bidder/Offeror: Jay R. Reynolds, Inc. **Solicitation # :** DGS C-0946-0012.3 Ph. 6

Solicitation Title: PA State Museum and Tower - Infrastructure Upgrades & Renovations

Discipline: .3 Plumbing (.1 GC, .2 HVAC, .3 Plumbing, or .4 Electrical)

Base Bid: 3 (identify the corresponding Base Bid for this SDB Participation Submittal)

CHECK ONE, AND ONLY ONE, BOX. FAILURE TO COMPLY WILL RESULT IN REJECTION OF YOUR BID/PROPOSAL.

Click on bold titles to navigate to that specific page.

☐ **I agree to meet the SDB participation goal in full.**

I have completed and am submitting with my bid or proposal an **SDB Utilization Schedule (SDB-3)**, which is required in order to be considered for award.

☒ **I am requesting a partial waiver of the SDB participation goal.**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve the total SDB participation goal for this solicitation and am requesting a partial waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal both of the following, which are required in order to be considered for award:

1. an **SDB Utilization Schedule (SDB-3)** for that portion of the SDB participation goal that I will meet; AND
2. a **Good Faith Efforts Waiver Request** for the portion of the SDB participation goals that I am unable to meet.

☐ **I am requesting a full waiver of the SDB participation goal**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve any part of the SDB participation goal for this solicitation and am requesting a full waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal a **Good Faith Efforts Waiver Request** for the complete SDB participation goal, which is required in order to be considered for award.

NOTE: SDB primes who are submitting as bidders or offerors must complete an **SDB Utilization Schedule (SDB-3)** identifying any self-performance towards the SDB participation goal.

SDB-3
SDB UTILIZATION SCHEDULE

BASE BID 3

Bidder/Offendor: Jay R. Reynolds, Inc.

Solicitation # : DGS C-0946-0012 Ph. 6 **Solicitation Title:** PA State Museum & PHMC Tower Renovations

List in the chart below SDBs (including where applicable a prime bidder or offeror is self-performing a portion of the work) that will be used to meet the SDB participation goal (add additional pages if necessary). Submit a **Letter of Commitment (SDB-3.1)** for each SDB subcontractor, supplier, or manufacturer (add additional Letters of Commitment as necessary).

SDB Name SAP Vendor Number (6-digit number provided by SDB) SDB Verification Number (located on DGS SDB verification)	Type of SDB (check all that apply)	Description of Work to be Performed (Statement of Work/Specification reference)	% Commitment (or % of work to be self-performed by SDB bidder/offendor)	Dollar Value of Commitment (after applying any calculation per SDB-1, Section IV, Calculating SDB participation)
Name: ABC IT Solutions SAP Vendor Number: 123456 SDB Verification Number: 123456-2023-09-SB-M	MBE	IT staffing resources	%	\$
Name: American Construction & Concrete LLC SAP Vendor Number: 547951 SDB Verification Number: 547951202507-VBE-S	☐ MBE ☐ WBE ☐ LGTBE ☐ DOBE ☒ SDVBE	Plumbing Supplies	3 %	\$193,000.00
Name: GreenTech Mechanical Insulation LLC SAP Vendor Number: 543503 SDB Verification Number: 543503-2027-02-SDB	☐ MBE ☒ WBE ☐ LGTBE ☐ DOBE ☐ SDVBE	Plumbing Insulation	3 %	\$192,576.00
Name: SAP Vendor Number: SDB Verification Number:	☐ MBE ☐ WBE ☐ LGTBE ☐ DOBE ☐ SDVBE		%	
Name: SAP Vendor Number: SDB Verification Number:	☐ MBE ☐ WBE ☐ LGTBE ☐ DOBE ☐ SDVBE		%	
Attach additional sheets if necessary			Total % SDB commitment: 6 %	Total \$ amount: \$385,576.00

SDB-3.1
LETTER OF COMMITMENT

BASE BID 3

This Letter of Commitment serves as confirmation of the commitment by the prime Bidder or Offeror to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Project.

Solicitation #: DGS C-0946-0012 Solicitation Name: PA State Museum & PHMC Tower

	Bidder/Offeror Information	SDB Information
Name	Jay R. Reynolds, Inc.	American Construction & Concrete LLC
Address	1 Brooks Ave., Willow Street, PA 17584	1444 Cloverleaf Rd., Mount Joy, PA 17552
Point of Contact	Brian M. FitzGerald, Vice President	Steve Allen, Chief Operations Officer
Telephone #	(717) 464-2755	(717) 344-0752
Email address	bfitzgerald@jrrinc.com	sallen@americancandc.com

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the SDB shall perform or provide the following services or supplies during the term of the prime contract, as more specifically set forth below:

Services or supplies the SDB will provide:	Plumbing Supplies
Specific Time Frame the SDB will provide the services or supplies:	During the procurement of plumbing supplies

Dollar Value of Commitment. These service or supplies for contract/fee indicated in the table below shall be for the term of the contract.


COMMITMENT TABLE	Total Contract/Fee Commitment Value	Allowable Participation Percentage	Allowable Participation Value equals Dollar Value Commitment on SDB-3
	(c)	(d)	(c) x (d) = (e)
SDB Subcontractor - performs at least 50% of the value of the subcontract with its own forces		100%	
SDB Manufacturer - produces on premise material, supplies, articles or equipment required for contract.		100%	
SDB Stocking Suppliers - maintains materials on premises that are bought and stored and required for the contract.	\$321,667.00	60%	\$193,000.00
SDB Non-stockings Supplier - Service Fee Only -Does not carry inventory.		100%	

SDB verified*. By signing below, the SDB represents that it meets the SDB requirements set forth in the Solicitation and all required documentation has been provided to the Bidder/Offeror for its SDB submission.

Sincerely,

Brian M. FitzGerald, Vice President

Bidder/Offeror Point of Contact Printed name



Bidder/Offeror Point of Contact Signature

Acknowledged

Steve Allen, Chief Operations Officer

SDB Point of Contact Printed name

Steve Allen

Digitally signed by Steve Allen
DN: cn=US, email=sallen@americancandc.com,
ou=American Construction & Concrete, cn=Steve Allen
Date: 2026.02.02 14:41:59-0500

SDB Point of Contact Signature

* The work performed by a firm that is dually verified as both an SDB and VBE will be counted by BDISBO towards fulfilling both the SDB and VBE commitments unless otherwise agreed to by the parties in writing and approved by BDISBO and the Issuing Office. See SDB-1 Instructions, Section II, Paragraph 4 for example of how work performed by a firm that is dually verified is credited.

SDB-3.1
LETTER OF COMMITMENT

BASE BID 3

This Letter of Commitment serves as confirmation of the commitment by the prime Bidder or Offeror to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Project.

Solicitation #: DGS C-0946-0012.3 Solicitation Name: PA State Museum & PHMC Tower Renovations

	Bidder/Offeror Information	SDB Information
Name	Jay R. Reynolds, Inc.	GreenTech Mechanical Insulation LLC
Address	1 Brooks Ave., Willow Street, PA 17584	3101 Centre Rd., Newport, PA 17074
Point of Contact	Wayne R. Reynolds	Kristen Vilk
Telephone #	(717) 464-2755	(717) 448-6382
Email address	wreynolds@jrrinc.com	kristen.greentech@gmail.com

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the SDB shall perform or provide the following services or supplies during the term of the prime contract, as more specifically set forth below:

Services or supplies the SDB will provide:	Plumbing Insulation
Specific Time Frame the SDB will provide the services or supplies:	In addordance with the project schedule and as the job progresses

Dollar Value of Commitment. These service or supplies for contract/fee indicated in the table below shall be for the term of the contract.

COMMITMENT TABLE	Total Contract/Fee Commitment Value	Allowable Participation Percentage	Allowable Participation Value equals Dollar Value Commitment on SDB-3
	(c)	(d)	(c) x (d) = (e)
SDB Subcontractor - performs at least 50% of the value of the subcontract with its own forces	\$192,576.00	100%	\$192,576.00
SDB Manufacturer - produces on premise material, supplies, articles or equipment required for contract.		100%	
SDB Stocking Suppliers - maintains materials on premises that are bought and stored and required for the contract.		60%	
SDB Non-stocking Supplier - Service Fee Only -Does not carry inventory.		100%	

SDB verified*. By signing below, the SDB represents that it meets the SDB requirements set forth in the Solicitation and all required documentation has been provided to the Bidder/Offeror for its SDB submission.

Sincerely,

Brian M. FitzGerald, Vice President

Bidder/Offeror Point of Contact Printed name




Bidder/Offeror Point of Contact Signature

Acknowledged

Kristen L. Vilk

SDB Point of Contact Printed name



SDB Point of Contact Signature

* The work performed by a firm that is dually verified as both an SDB and VBE will be counted by BDISBO towards fulfilling both the SDB and VBE commitments unless otherwise agreed to by the parties in writing and approved by BDISBO and the Issuing Office. See SDB-1 Instructions, Section II, Paragraph 4 for example of how work performed by a firm that is dually verified is credited.

SDB-5

**SDB GOOD FAITH EFFORTS DOCUMENTATION TO
SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL**

Parts 1 through 4

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Project Description:	PA State Museum and PHMC Tower - Infrastructure Updates and Renovations
Commonwealth Agency Name:	Department of General Services
Solicitation #:	DGS C-0946-0012.3 Phase 6
Solicitation Due Date and Time:	2/10/26 2:00 pm

Bidder/Offoror Company Name:	Jay R. Reynolds, Inc.
Bidder/Offoror Contact Name:	Brian M. FitzGerald, Vice President
Bidder/Offoror Contact Email:	bfitzgerald@jrrinc.com
Bidder/Offoror Contact Phone Number:	(717) 464-2755

Part 1 – Identified Items of Work Offoror Made Available to SDBs

Identify those items of contract work that the Offoror made available to SDBs. This includes, where appropriate, those items the Offoror identified and subdivided into economically feasible units to facilitate the SDB participation. For each item listed, show the anticipated percentage of the total contract cost. Offoror must demonstrate that enough work to meet the SDB participation goal was made available to SDBs, and the total percentage of the items of work identified for SDB participation met or exceeded the SDB participation goal set for the procurement.

Identified Items of Work	Was this work listed in the solicitation?	Does Offoror normally self-perform this work?	Was this work made available to SDB Firms? If not, explain why.
Plumbing Supplies	☒ yes ☐ no	☐ yes ☒ no	☒ yes ☐ no 20%
Plumbing Insulation	☒ yes ☐ no	☐ yes ☒ no	☒ yes ☐ no 3%
Plumbing Demolition	☒ yes ☐ no	☒ yes ☐ no	☒ yes ☐ no 1%
	☐ yes ☐ no	☐ yes ☐ no	☐ yes ☐ no
	☐ yes ☐ no	☐ yes ☐ no	☐ yes ☐ no

Attach additional sheets if necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: American Construction & Concrete, LLC ☐ MBE ☐ WBE ☐ LGTB ☐ DOBE ☒ SDVBE	Plumbing Supplies	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: Spoke with: Left Message:	☒ yes ☐ no	☒ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing
SDB Name: City Supply Inc. ☒ MBE ☒ WBE ☐ LGTB ☐ DOBE ☐ SDVBE	Plumbing Supplies	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: 2/9/26 3:25 pm Spoke with: Jennifer - no they are not bidding Left Message:	☐ yes ☒ no	☐ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: 6 Degrees Consulting Inc. ☒ MBE ☐ WBE ☐ LGTBTE ☐ DOBE ☐ SDVBE	Plumbing Supplies	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: 2/9/26 3:26 pm Spoke with: Busy signal Left Message:	☐ yes ☒ no	☐ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing
SDB Name: Unlimited Piping Products ☒ MBE ☐ WBE ☐ LGTBTE ☐ DOBE ☐ SDVBE	Plumbing Supplies	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: 2/9/26 3:57 pm Spoke with: No answer Left Message: Left voicemail	☐ yes ☒ no	☐ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: Greentech Mechanical Insulation LLC ☐ MBE ☒ WBE ☐ LGTBTE ☐ DOBE ☐ SDVBE	Plumbing Insulation	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: 2/9/26 2:07 pm Spoke with: Kristen Left Message:	☒ yes ☐ no	☒ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing
SDB Name: Masters Mechanical Insulation LLC ☐ MBE ☒ WBE ☐ LGTBTE ☐ DOBE ☐ SDVBE	Plumbing Insulation	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: 2/9/26 4:00 pm Spoke with: Amber - not bidding Left Message:	☐ yes ☒ no	☐ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: PA Pride Insulation Inc. ☐ MBE ☒ WBE ☐ LGBTBE ☐ DOBE ☐ SDVBE	Plumbing Insulation	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: Spoke with: See unavailability certificate Left Message: Not bidding	☐ yes ☒ no	☐ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing
SDB Name: Loshaw Thermal Technology LLC ☐ MBE ☒ WBE ☐ LGBTBE ☐ DOBE ☐ SDVBE	Plumbing Insulation	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: 2/9/26 4:02 pm Spoke with: No answer Left Message: Left voicemail	☐ yes ☒ no	☐ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: Alleghany Industrial Insulation Co. ☐ MBE ☒ WBE ☐ LGBTB ☐ DOBE ☐ SDVBE	Plumbing Insulation	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: 2/9/26 4:01 pm Spoke with: No answer Left Message: Left voicemail	☐ yes ☒ no	☐ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing
SDB Name: Lawson Demolition & Hauling Co. ☒ MBE ☐ WBE ☐ LGBTB ☐ DOBE ☐ SDVBE	Plumbing Demolition	Date: 1/30/26 ☒ mail ☐ email ☐ fax	Date: 2/2/26 ☐ mail ☒ email ☐ fax	Date and Time of Call: 2/9/26 4:03 pm Spoke with: No answer Left Message: Left voicemail	☐ yes ☒ no	☐ yes ☐ no	☐ Used other SDB ☐ Used non-SDB ☐ Self performing

Attach additional sheets as necessary.

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 3 – SDB Outreach Compliance Statement

- 1. List the Identified Items of Work for subcontracting opportunities for the solicitation along with specific work categories:**

Plumbing Supplies
Plumbing Insulation
Plumbing Demolition

- 2. Attach to this form copies of written solicitations (with Bid or Proposal instructions) used to solicit Identified SDBs for these subcontract opportunities.**

- 3. Offeror made the following attempts to contact the Identified SDBs:**

Reference SDB-5 Part 2

- 4. Bonding Requirements (Please Check One):**

☒

This project does not involve bonding requirements.

☐

Offeror assisted Identified SDBs to fulfill or seek waiver of bonding requirements.
(DESCRIBE EFFORTS):

- 5. Pre-Bid/Proposal Conference or Supplier Forum (Please Check One):**

☒

Offeror did attend the pre-Bid/Proposal conference or Supplier Forum

☐

No pre-Bid/Proposal conference or Supplier Forum was held

☐

Offeror did not attend the pre-Bid/Proposal conference or Supplier Forum

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 4 – Additional Information Regarding Rejected SDB Quotes

This form must be completed if Part 2 indicates that an SDB quote was rejected because the Offeror is using a non-SDB or is self-performing the Identified Items of Work. List the Identified Items of Work, state whether the work will be self-performed or performed by a non-SDB, and if applicable, state the name of the non-SDB firm. Also include the names of all SDBs and non-SDB firms that provided a quote and the amount of each quote.

Describe Identified Items of Work not being performed by SDBs (include specific section from bid or proposal)	Self-performing or using non-SDB (provide name of non-SDB if applicable)	Amount of non-SDB quote \$	Name of other firms that provided quotes and whether they are SDB	Amount quoted \$	Reason why SDB quote was rejected along with brief explanation
N/A	☐ self-performing ☐ using Non-SDB Name:		☐ SDB ☐ Non-SDB Name:		☐ price ☐ capabilities ☐ other
	☐ self-performing ☐ using Non-SDB Name:		☐ SDB ☐ Non-SDB Name:		☐ price ☐ capabilities ☐ other
	☐ self-performing ☐ using Non-SDB Name:		☐ SDB ☐ Non-SDB Name:		☐ price ☐ capabilities ☐ other
	☐ self-performing ☐ using Non-SDB Name:		☐ SDB ☐ Non-SDB Name:		☐ price ☐ capabilities ☐ other
	☐ self-performing ☐ using Non-SDB Name:		☐ SDB ☐ Non-SDB Name:		☐ price ☐ capabilities ☐ other

Attach additional sheets as necessary.

SDB-5

SDB GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificates

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Quote Received

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of American Construction & Concrete LLC
(Name of SDB)

located at 1429 Heatherwood Road
(Number) (Street)

Mount Joy, PA 17552
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. American Construction & Concrete LLC (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.
If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of City Supply Inc.
(Name of SDB)

located at 808 W. Germantown Pike
(Number) (Street)

Norristown, PA 17403
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. City Supply Inc. (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.
If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Brian M. FitzGerald Vice President 2/10/26
(Signature of Bidder/Offeror) (Title) (Date)

Brian M. FitzGerald

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of 6 Degrees Consulting Inc.
(Name of SDB)

located at PO Box 5270
(Number) (Street)
Pittsburgh, PA 15206
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. 6 Degrees Consulting (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.
If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Brian M. FitzGerald Vice President 2/10/26
(Signature of Bidder/Offeror) (Title) (Date)
Brian M. FitzGerald

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Unlimited Piping Products
(Name of SDB)

located at 4 Mooreland Lane
(Number) (Street)
New Ringgold, PA 17960
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Unlimited Piping Products (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.
If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Brian M. FitzGerald Vice President 2/10/26
(Signature of Bidder/Offeror) (Title) (Date)

Brian M. FitzGerald

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL



Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of GreenTech Mechanical Insulation LLC
(Name of SDB)

located at 3101 Centre Road
(Number) (Street)
Newport, PA 17074
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6
by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.
If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service
for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and
has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Masters Mechanical Insulation LLC
(Name of SDB)

located at 80 Creamery Street
(Number) (Street)
Myerstown, PA 17067
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Masters Mechanical Insulation LLC (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.
If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Brian M. FitzGerald Vice President 2/10/26
(Signature of Bidder/Offeror) (Title) (Date)
Brian M. FitzGerald

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate


1. It is hereby certified that the firm of PA Pride Insulation Inc.
(Name of SDB)

located at 445 Avenue F
(Number) (Street)
Columbia, PA 17512
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeree's Firm)

2. PA Pride Insulation Inc. (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

X  V. President 2-6-2026
(Signature of SDB's Representative) (Title) (Date)

198214-2005 02. SDB-N 717-684-5100
(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeree must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeree) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Loshaw Thermal Technology LLC
(Name of SDB)

located at 59 N. Main Street
(Number) (Street)
Spring Grove, PA 17362
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Loshaw Thermal Technology LLC (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.
If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Brian M. FitzGerald Vice President
(Signature of Bidder/Offeror) (Title) (Date)
Brian M. FitzGerald

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Alleghany Industrial Insulation Co.
(Name of SDB)

located at 48 Buck Road
(Number) (Street)
Lewis Run, PA 16738
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Alleghany Industrial Insulation Co. (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.
If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Brian M. FitzGerald Vice President
(Signature of Bidder/Offeror) (Title) (Date)
Brian M. FitzGerald

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Lawson Demolition & Hauling Co.
(Name of SDB)

located at 1025 Orange Street
(Number) (Street)
Steelton, PA 17113
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Lawson Demolition & Hauling Co. (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Brian FitzGerald Vice President
(Signature of Bidder/Offeror) (Title) (Date)
Brian FitzGerald

SDB-5

SOLICITATION LETTERS



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

2-2-26

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING SUPPLIES

January 29, 2026

Dana Allen
American Construction & Concrete LLC-
SDB/VBE
1429 Heatherwood Road
Mount Joy PA 17552

PROJECT: PA State Museum & PHMC Tower –
Infrastructure Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing Construction

PHONE: (717) 458-1976
EMAIL: sallen@americancandc.com

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent per the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of American Construction & Concrete LLC
(Name of SDB)

located at 1429 Heatherwood Road
(Number) (Street)
Mount Joy, PA 17552
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. American Construction & Concrete LLC (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

VBE-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
VBE PARTICIPATION GOAL

Part 5 – VBE Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of American Construction & Concrete LLC
(Name of VBE)

located at 1429 Heatherwood Road
(Number) (Street)
Mount Joy, PA 17552
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. _____ (VBE), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of VBE's Representative) (Title) (Date)

(DGS VBE Certification #) (Telephone #)

***** 3.
If the VBE does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed VBE is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 8:56 AM
To: Dana Allen - American Construction & Concrete LLC-SDB/VBE
(sallen@americandc.com)
Subject: Request for Quote - PA State Museum & Tower Renovations
Attachments: Pages from 20260130092312.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the SDB & VBE Unavailability forms.

Below is a link to the bid documents on our Box file sharing site:

<https://jrrinc.box.com/s/lsjiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

2-2-26

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING SUPPLIES

January 29, 2026

Jennifer Johnson
City Supply Inc. - MBE/WBE
808 W. Germantown Pike
Norristown, Montgomery Co. PA 19403

PROJECT: PA State Museum & PHMC Tower –
Infrastructure Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing Construction

PHONE: (610) 246-9981
EMAIL: jjohnson@citysupply1.com

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent per the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/lsjiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of City Supply Inc.
(Name of SDB)

located at 808 W. Germantown Pike
(Number) (Street)

Norristown, PA 17403
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. City Supply Inc. (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 9:01 AM
To: 'jjohnson@citysupply1.com'
Subject: Request for Quote - PA State Museum & Tower Renovations
Attachments: Pages from 20260130092312-2.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the Unavailability form.

Below is a link to the bid documents on our Box file sharing site:

<https://jrrinc.box.com/s/ljsiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

2-2-26

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING SUPPLIES

January 29, 2026

Robert Lawson
6 Degrees Consulting Inc.-SDB
PO Box 5270
Pittsburgh, PA 15206

PROJECT: PA State Museum & PHMC Tower –
Infrastructure Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing Construction

PHONE: (412) 361-0157
EMAIL: blawson@6degreesconsulting.net

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent per the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of 6 Degrees Consulting Inc.
(Name of SDB)

located at PO Box 5270
(Number) (Street)
Pittsburgh, PA 15206
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. 6 Degrees Consulting (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 9:02 AM
To: Gary Dorso - 6 Degrees Consulting Inc.-SDB (blawson@6degreesconsulting.net)
Subject: Bid Quote Request - PA State Museum & Tower
Attachments: Pages from 20260130092312-3.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the Unavailability form.

Below is a link to the bid documents on our Box file sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

2-2-26

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING SUPPLIES

January 29, 2026

Zachary Scharnikow
Unlimited Piping Products - SDB
4 Mooreland Lane
New Ringgold, PA 17960

PROJECT: PA State Museum & PHMC Tower –
Infrastructure Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing Construction

PHONE: (267) 733-3759
EMAIL: zachary@unlimitedpiping.com

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent per the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Unlimited Piping Products
(Name of SDB)

located at 4 Mooreland Lane
(Number) (Street)
New Ringgold, PA 17960
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Unlimited Piping Products (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 9:04 AM
To: Zachary Scharnikow (zachary@unlimitedpiping.com)
Subject: Bid Quote Request - PA State Museum & Tower Renovations
Attachments: Pages from 20260130092312-4.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the Unavailability form.

Below is a link to the bid documents on our Box file sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584



JAY R.

REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

2-2-26

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING INSULATION

January 29, 2026

Amber Feitzinger
Masters Mechanical Insulation, LLC-WBE
80 Creamery Street
Myerstown, Lebanon Co., PA 17067

PROJECT: PA State Museum & PHMC Tower – Infrastructure
Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing Construction

PHONE: (717) 628-5604
EMAIL: af@insulatemmi.com

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Masters Mechanical Insulation LLC
(Name of SDB)

located at 80 Creamery Street
(Number) (Street)

Myerstown, PA 17067
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Masters Mechanical Insulation LLC (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 9:13 AM
To: Amber Feitzinger - Masters Mechanical Insulation LLC (af@insulatemmi.com)
Subject: Bid Quote Request - PA State Museum & Tower Renovations
Attachments: Pages from 20260130092312-6.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the Unavailability form.

Below is a link to the bid documents on our Box file sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

2-2-26

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING INSULATION

January 29, 2026

Nicolle Pawelczyk
PA Pride Insulation, Inc. - WBE
445 Avenue F
Columbia, Lancaster Co., PA 17512

PROJECT: PA State Museum & PHMC Tower – Infrastructure
Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing Construction

PHONE: (717) 684-5000
EMAIL: papride@paprideinc.net

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of PA Pride Insulation Inc.
(Name of SDB)

located at 445 Avenue F
(Number) (Street)
Columbia, PA 17512
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. PA Pride Insulation Inc. (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 9:16 AM
To: Diane Pawelczyk (papride@paprideinc.net)
Subject: Bid Quote Request - PA State Museum & Tower Renovations
Attachments: Pages from 20260130092312-7.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the Unavailability form.

Below is a link to the bid documents on our Box file sharing site:

<https://irrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584



JAY R.

REYNOLDS, INC. MECHANICAL CONTRACTORS

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com



E-MAILED

2-2-26

QUOTE REQUEST FOR PLUMBING INSULATION

January 29, 2026

Kristen Vilks
GreenTech Mechanical Insulation, LLC - WBE
3101 Centre Rd.
Newport, Perry Co., PA 17074

PROJECT: PA State Museum & PHMC Tower – Infrastructure
Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing Construction

PHONE: (717) 448-6382
EMAIL: greentechmi@gmail.com

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of GreenTech Mechanical Insulation LLC
(Name of SDB)

located at 3101 Centre Road
(Number) (Street)

Newport, PA 17074
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. GreenTech Mechanical Insulation LLC (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 9:18 AM
To: GREENTECH (greentechmi@gmail.com)
Subject: Bid Quote Request - PA State Museum & Tower
Attachments: Pages from 20260130092312-8.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the Unavailability form.

Below is a link to the bid documents on our Box file sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584



JAY R.

REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

2-2-26

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING INSULATION

January 29, 2026

Danielle K. Brinsky
Alleghany Industrial Insulation Co.-WBE
48 Buck Road
Lewis Run, McKean Co., PA 16738

PROJECT: PA State Museum & PHMC Tower – Infrastructure
Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing Construction

PHONE: (814) 368-6960
EMAIL: dan@alleghanyinsulation.com

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.

Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Alleghany Industrial Insulation Co.
(Name of SDB)

located at 48 Buck Road
(Number) (Street)

Lewis Run, PA 16738
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Alleghany Industrial Insulation Co. (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.
If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 9:19 AM
To: 'dan@alleghanyinsulation.com'
Subject: Bid Quote Request - PA State Museum & Tower Renovations
Attachments: Pages from 20260130092312-9.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the Unavailability form.

Below is a link to the bid documents on our Box file sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584



JAY R.

REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

2-2-26

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING INSULATION

January 29, 2026

Marci Bittner
Loshaw Thermal Technology LLC-WBE
59 N. Main Street
Spring Grove, York Co., PA 17362

PROJECT: PA State Museum & PHMC Tower – Infrastructure
Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing Construction

PHONE: (717) 229-9900
EMAIL: loshawthermal@verizon.net

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.



Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Loshaw Thermal Technology LLC
(Name of SDB)

located at 59 N. Main Street
(Number) (Street)

Spring Grove, PA 17362
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Phase 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Loshaw Thermal Technology (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 2:00 PM
To: Wendy M. Bittner (loshawthermal@verizon.net)
Subject: Bid Quote Request - PA State Museum & Tower Renovations
Attachments: Pages from 20260130092312.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the Unavailability form.

Below is a link to the bid documents on our Box file sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



RECEIVED
2-2-26

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING DEMOLITION SERVICES

January 29, 2026

John D. Lawson
Lawson Demolition & Hauling Co. - MBE
1025 Orange Street
Steelton, Dauphin Co., PA 17113

PROJECT: PA State Museum & PHMC Tower –
Infrastructure Upgrades and Renovations
Harrisburg, Dauphin Co., PA
DGS C-0946-0012.3 Phase 6 – Plumbing
Construction

PHONE: (717) 939-1797

EMAIL: jlawson@lawsondemolition.com

BRIEF DESCRIPTION: Renovations include (4) new elevators, new and upgraded restrooms, new museum shop, updated artifact storage areas, new public event and meeting areas, and new offices.

PROJECT BID DATE: Tuesday, February 10, 2026 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, February 9, 2026 at 12:00 noon

Please provide a written proposal for plumbing demolition services for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Section 2 and sign the attached Unavailability Certificate as requested by DGS and email to cmilanak@jrrinc.com.**

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., One Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.

Wayne R. Reynolds,
Executive Vice President

WRR/cm

cc: P0014 Bid Folder

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Lawson Demolition & Hauling Co.
(Name of SDB)

located at 1025 Orange Street
(Number) (Street)
Steelton, PA 17113
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0946-0012.3 Ph. 6

by Jay R. Reynolds, Inc.
(Name of Bidder/Offeror's Firm)

2. Lawson Demolition & Hauling Co. (SDB), is either unavailable for the work/service or unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

***** 3.

If the SDB does not complete this form, the bidder/offeror must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Cathy Milanak
Sent: Monday, February 2, 2026 9:27 AM
To: 'jlawsondemolition@gmail.com'
Subject: Bid Quote Request - PA State Museum & Tower Renovations
Attachments: 20260130092312.pdf

Please see the attached quote request for the above referenced project.

If not participating: Please sign and return the Unavailability form.

Below is a link to the bid documents on our Box file sharing site:

<https://jrrinc.box.com/s/l5jiazdul05ed8x42i3panfo4crdpumi?sortColumn=name&sortDirection=asc>

Thank you!

Cathy Milanak, Bid Administrator
JAY R. REYNOLDS, INC.
1 Brooks Avenue
PO Box 326
Willow Street, PA 17584