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DATE: February 5, 2026

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT

1800  HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO.  5

on

PROJECT NO. DGS C-0946-0012 PHASE 006
PROJECT TITLE - PA State Museum & PHMC Tower - Infrastructure Upgrades and Renovations
PROFESSIONAL:
Design Resources Group Architects AIA
270 Davidson Ave, Suite 303
Somerset, NJ, 08873

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you 
must re-submit your bid(s) prior to the bid opening date and time.  

ADMINISTRATIVE CHANGES – ALL CONTRACTS
         Item 1 -     Seismic restraints for plumbing piping are not required for the project. Elsewhere is Addendum 3 
Drawing S001 has been revised to indicate the project is in Seismic Design Category B (SDC-B). Per ASCE 7-10, 
MEP components in SDC-B are exempt from the seismic design requirements of Chapter 13.
         Item 2 -     Corrected Item 32 in Addendum 4 to read: The location of fire dampers are shown on the mechanical 
drawings. The .2 HVAC Contractor shall provide fire dampers sized according to the ductwork sizes shown.
         Item 3 -     Requirements for dismantling and packaging of shelving in the Tower are covered in Specification 
Section 024119 3.5.L. The uprights may be placed on a pallet and shrink-wrapped per 3.5.L.4. All other components 
must be packaged.
         Item 4 -     Refer to Addendum 4 Administrative Changes Item 16 for the size of the existing water line in Forster 
Street. 
         Item 5 -     Refer to 15, 16 and 17/A821 for details covering millwork in Large Conference Room 542, which is 
included under Base Bid 3.
         Item 6 -     The FRP U-wrap of existing concrete beams on the 4th floor is delegated design. Refer to 
Drawing S001 FRP performance specifications.
         Item 7 -     The remote machine room for the MRL elevators is actually the remote-control room. At 
the Museum it is Elevator Controller 545 and at the Tower it is Machine Room T1901.
         Item 8 -     Per Addendum 3, proposals are due February 10, 2026.
         Item 9 -     The steel framing shown on 2/S124 is dunnage steel for the HVAC and is not part of the 
building structural frame; therefore, it does not require fireproofing.
         Item 10 -    The elevator shaft divider beams are part of the elevator installation and not part of the 
building structural frame; therefore, they do not require fireproofing.
         Item 11 -    Requirements for temporary shoring are included in Specification Section 024119 3.3.C.
         Item 12 -    Drawing A710 was deleted from the list of drawings per Addendum 4 Drawing Changes 
Item 1.
         Item 13 -    Refer to Addendum 4 Drawing Changes Items 31 through 49 regarding clarifications on 
the solid surface material in the toilet rooms.
         Item 14 -    At Nursing Parent's Room GR011, the refrigerator is RF-2. Refer to Addendum 4 
Specification Changes Item 20 and Drawing Change Item 51.
         Item 15 -    The American Made Steel Products Act does apply to the scissors lift per DGS General 
Conditions. If the scissors lift is not available with American made steel, the contractor shall follow the 
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DGS Administrative Procedure and complete and ST-4 Form.
         Item 16 -    Regarding the precision AHU, per DGS policy additional manufacturers cannot be added 
during the proposal period. The specification is non-proprietary. The essential function of the precision 
AHU is to achieve the humidification wheel in the limited space of the mechanical support area. Other 
manufacturers that can achieve the performance and configuration constraints will be considered.
         Item 17 -    Per Specification Section 236423 "Ai-Cooled Modular Scroll Water Chiller," refrigerant 
monitoring is not required for the chiller. 
         Item 18 -    Refer to Drawing M401 for TWR piping scope. The water softener skid fitting the 
humidifier makeup water line (treated water) serves as the water treatment for the STMH humidification 
steam system.
         Item 19 -    Under Base Bid 2, the 17th floor of the Tower is being removed, creating a double high 
16th floor. In new work the 17th floor no longer exists under Base Bid 2; therefore, there is no mechanical 
work on the 17th floor. All equipment serving the Observation Level is shown on the Level 16 floor plan, 
Drawing M120. The Tower mechanical room is still referenced as the 18th floor, although it is immediately 
above the 16th floor Observation Level.
         Item 20 -    Regarding the HVAC tower ductwork shown on Drawing M120, both configurations are 
viable per 1M406 and 1M409, which demonstrate the arrangement of the humidifier manifold downstream 
of the duct elbow. This arrangement is reflected on all small-scale collections floor plans on M120. 1M408 
and 2M409 show an alternative arrangement where the humidifier manifold is set upstream of the duct 
elbow. Either configuration is acceptable at the contractor's option. The minimal absorption distance, in a 
straight run between the humidifiers, manifolds and duct elbows must be maintained. Air devices shall be 
installed in all supply air dischargers per Drawing M120.
         Item 21 -    Regarding the mechanical drawings, the IT closet erroneously shown on the 14th floor was 
deleted per Addendum 4. IT closets only occur on levels 7 and 15. Per the architectural drawings, the fire 
rated enclosure around the IT closet is in the .1 General Contractor's scope. Each prime contractor, per 
Specification Section 010100, is responsible for firestopping penetrations through fire rated partitions 
installed by the .1 General Contractor.
         Item 22 -    Per Specification Section 017100, there is no ACM abatement of pipe insulation at the 
Tower basement level. 

SPECIFICATION CHANGES – ALL CONTRACTS
         Item 1 -     Specification Section 010100 "Summary of Work:" Added 1.5.B.85 as follows: At the 
shaft at the northeast corner of the Tower, the .1 General Contractor shall demolish and remove the 8" CMU 
south wall at all floors to allow access for work by other prime contractors within the shaft. At the 
completion of the work, the .1 General Contractor shall construct a 2-hour gypsum board shaft wall 
partition.
         Item 2 -     Specification Section 010100 "Summary of Work:" Added 1.5.D.23 as follows: 
                          23. Automatic sprinkler system at areas of renovation within the Museum. Areas where 
automatic sprinkler systems are being added either include new ceilings or exposed structure with the 
following exceptions:
                                a. Drawing FP201 Transition Gallery 133 is an existing aluminum panel eggcrate 
ceiling. The fin of the eggcrate are approximately 2" by 4" module and the sprinkler drop should fit within 
the module.
                                b. Drawing FP202 under Base Bid 3: At Offices 506, 508, 509, 510, 512, 514, 516, 518, 
520, 521, 525, 526 and 527. The .1 General Contractor is abating the ACM ceiling finish then installing 
1/2" GWB over the remaining gypsum plaster substrate. The .3 Plumbing Contractor shall cut the gypsum 
plaster and metal lath as required to install the sprinkler piping. No patch is required as the new 1/2" GWB 
will cover the opening.
         Item 3 -     Specification Section 024119 "Selective Structure Demolition:" Revised 1.8.C to read as 
follows: During the Construction Period the Professional, via its acoustical consultant, will monitor building 
structure within the Museum only for vibration caused by construction demolition operations. 
         Item 4 -     Specification Section 024119 "Selective Structure Demolition:" Added 1.8.C.2 as follows: 
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There is no vibration threshold criteria for demolition work within the Tower. 
         Item 5 -     Specification Section 044200 "Exterior Stone Cladding:" Added 1.5.A.2 as follows: Shop 
drawings of the Alabama Limestone for the original construction of the Museum and Archives will be 
provided to the successful proposer.
         Item 6 -     Specification Section 057003 "Architectural Metal Fabrications:" Added 2.8.B as follows: Material: 
1/8-inch aluminum. Refer to revised specification section attached to this addendum.
         Item 7 -     Specification Section 057003 "Architectural Metal Fabrications:" Added 2.10 Vertical Coil 
Fabric and Track. Refer to revised specification section attached to this addendum.
         Item 8 -     Specification Section 080000 "Door Schedule:" At Doors TSG01 and TSG02, added 
Hardware Set 53; at Doors 101A and 110A, added Hardware Set 61; deleted Note 61 under the remarks 
column.
         Item 9 -     Specification Section 087111 "Door Hardware:" Revised Hardware Set 53. Refer to Page 
087111-24 of the revised specification section attached to this addendum.
         Item 10 -   Specification Section 092900 "Gypsum Board:" Deleted 3.5.D.3 Level 5 finish.
         Item 11 -   Specification Section 101419 "Dimensional Letter Signage:" Revised 2.1.A.8 to read as 
follow:
                          8. Height/Copy:
                              a. ML-1: 12 inches PHMC TOWER
                              b ML-2: 10 inches STATE MUSEUM STORE
         Item 12 -    Specification Section 101419 "Dimensional Letter Signage:" Added 2.1.B.9 as follows:
                           9. Copy: MADE IN PENNSYLVANIA STORE.
         Item 13 -    Specification Section 101423 "Signage:" Added 2.2.B.8 as follows:
                           8. Basis of Design Product: Subject to compliance with requirements, provide Builder's 
Series RE with mitered and welded aluminum frame with 8-inch inside frame dimension and 7'7/8-inch 
panel dimension; iSIGN Architectural Signage, or an equivalent product as approved by the Professional by 
one of the other manufacturers listed.
         Item 14 -    Specification Section 102238 "Operable Glass-Panel Partitions:" Revised 2.3.D.2 to read 
as follows: Glass: Provide laminated glass LG-2 for exterior lite and clear fully tempered glass for interior 
lite. Refer to Section 088000 "Glazing." 
         Item 15 -    Specification Section 111300 "Loading Dock Equipment:" Revised 2.3.B.2 to read: 
Vertical stile, 8-inches wide by 20-inches high, or manufacturer's closest standard bumper size.
         Item 16 -    Specification Section 115317 "Spray Booth:" Revised 1.2.A.1 to read as follows: Self-
contained totally enclosed spray booth without exhaust fan.
         Item 17 -    Specification Section 115317 "Spray Booth:" Revised 2.3.A to read as follows: Spray 
ventilation is being provided by the .2 HVAC Contractor via a remote in-line fan.
         Item 18 -    Specification Section 123662 "Solid Surface Countertops:" Revised 2.1.A.3.a to read as 
follows: SSM-2: 8240 "Eclipse;" Avonite Global Series.
         Item 19 -    Specification Section 142400 "Elevators Installation:" Revised 1.5.A.1 to read as follows: 
The work of this Section shall be performed by one regularly engaged in the business of installing and 
servicing vertical conveying systems of this type and character required by these specifications.
         Item 20 -    Specification Section 142400 "Elevators Installation:" Deleted 1.5.A.2.a through 1.5.A.2.e.
         Item 21 -    Specification Section 142400 "Elevators Installation:" Deleted 1.5 paragraph B in its 
entirety.
         Item 22 -    Specification Section 142400 "Elevators Installation:" Added the following manufacturers 
to 1.5.C.2: Adams and Janus.
         Item 23 -    Specification Section 142400 "Elevators Installation:" Revised 1.3.2.a to 350 fpm.
         Item 24 -    Specification Section 142400 "Elevators Installation:" Revised 1.5.C.6 to read as follows: 
Other equipment manufacturers as approved by the Professional.
         Item 25 -    Specification Section 142400 "Elevators Installation:" Revised 1.15.F.1 to read as follows:
                            1. The work shall be performed by a company specialized in the business of installing and 
servicing vertical conveying systems of the type and character required by these specifications with a 
minimum of ten (10) years' experience.
         Item 26 -    Specification Section 142400 "Elevators Installation:" Added 1.15.F.1.a and 1.15.F.1.b as 
follows:
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                            a. Five (5) similar installations having equipment being proposed for this project arranged 
to show name of project, system description and date of completed installation.
                            b. Ten (10) service accounts of similar equipment proposed for this project.
         Item 27 -    Specification Section 142400 "Elevators Installation:" Deleted 1.15.F.2.a thru 1.15.F.2.e.
         Item 28 -    Specification Section 142400 "Elevators Installation:" Revised 2.2.A.7 and 2.2.A.8 to read as 
follows:
                            7. Number of Openings:
                                Eight (8) Elevator PE9, Front @ G,1, 2 and 5th Floor. Rear openings at 1,2, 3, 4.
                                Seven (7) Elevator PE10 Front @ G,1, 2 and 5th Floor. Rear openings at 1, 2 and 3.
                                Elevators PE9 & PE10 @ G,1, 2 and 5th Floor.
         Item 29 -    Specification Section 142400 "Elevators Installation:" Revised 2.2.A.17 to read as follows: Car door 
size Elevator P-9 and P-10: 3'-6" wide by 8'-0" high.
         Item 30 -    Specification Section 232500 "HVAC Water Treatment:" Deleted 3.2.F.3, 3.2.F.5, 3.2.F.6, 3.2.F.7 
and 3.2.G.
         Item 31 -    Specification Section 238111 "Digital Addressable Fire Alarm System:" Added 2.2.B.16 as follows: 
Provide release of electrified existing device lever handle trim lock at the inside of the North and South Stairs, all 
floors, by removing 120-volt power at the power supplies.
         Item 32 -    Specification Section 312316.13 "Trenching:" Added 3.02.E.1 as follows: Excavation for the new 
water line at Forster Street crosses under the center island. Contractor has the option to horizontally bore under the 
island or excavate through the island. If excavating through the island, all existing landscaping, i.e. trees and shrubs, 
must be replaced to match existing. 

      
DRAWING CHANGES – ALL CONTRACTS
         Item 1 -     Drawing AD103 - Added note at Ecology 3028 to indicate that all components of the 
display cases are to be demolished and disposed of. No materials are to be salvaged.
         Item 2 -     Drawing AD105.3 - Added note indicating extent of parapet wall to be demolished and 
reconstructed per 7/A402.
         Item 3 -     Drawing AD111 - Added demolition of the south 8" CMU wall at the northeast chase. This 
is typical at all floors of the Tower.
         Item 4 -     Drawing A100G.1 - Added detail indicator for all columns requiring column wraps.
         Item 5 -     Drawing A101B - Added detail indicator for all columns requiring column wraps.
         Item 6 -     Drawing A105.3 - Added detail indicator for all columns requiring column wraps under 
Base Bid 3.
         Item 7 -     Drawing A105.3 -For OGP-2 (operable partition at the north side of Large Conference 
542), revised the track from curved/segmented to a straight line.
         Item 8 -     Drawing A111 - Revised the new gypsum board and metal stud partition at the south wall 
of the northeast chase to shaft wall. This is typical for all floors of the Tower. 
         Item 9 -     Drawing A113 - Added note to the 18th floor plan indicating that the new steel framing for 
the 19th floor west above requires 2-hour fireproofing.
         Item 10 -    Drawing A210G.1 - Revised the roller shade designation to RS-2. 
         Item 11 -    Drawing A210G.1 - Revised note for air intake for Changing Exhibit Gallery mechanical 
air-handling unit, deleted reference to louver and added "Refer to 46/A410 (perforated metal panel)."
         Item 12 -    Drawing A223 - At 16th Floor, revised section indicator to 04/A401. At the 18th floor plan, 
deleted rogue section indicator.
         Item 13 -    Drawing A401 - At Section 01, added note that the new steel framing for the 19th floor 
west above requires 2-hour fireproofing.
         Item 14 -    Drawing A406 - At Detail 25, adjusted location of 6th floor beam. Added note to provide 
fireproofing for 7th floor beam and replaced 7th floor beam above door with bond beam to be consistent 
with structural drawings.
         Item 15 -    Drawing A410 - At Section 41, revised hanger steel to be consistent with structural 
drawings.
         Item 16 -    Drawing A423 - At Detail 20, revised the roller shade designation to RS-1.
         Item 17 -    Drawing A423 - At Details 21 and 22, added welding requirements and revised clip angle 
thickness to 3/8 inch.
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         Item 18 -    Drawing A424 - At Detail 28, added notes for foot grille at Vestibule GR001A.
         Item 19 -    Drawing A424 - At Detail 31, revised hanger steel to be consistent with structural 
drawings.
         Item 20 -    Drawing A432 - At Section 8A, showed steel beams supporting floor slab that are within 
the CMU wall to be consistent with structural drawings.
         Item 21 -    Drawing A432 - Added Detail 8C to show fire stop sealant at bottom of beams supporting 
slab at elevator hoistway.
         Item 22 -    Drawing A530 - At Details 25 and 26, revised the height of operable panel partitions to 9'-0" and 
added note that panels to the right of the column are fixed, non-operable panels.
         Item 23 -    Drawing A707 - At Elevation 1, revised note for wood screen to read: Existing wood 
screen; preserve and protect.
         Item 24 -    Drawing A804 - At Detail 7, revised height of metal letters ML2 to 10".
         Item 25 -   Drawing A821 - Added note for Details 15, 16 and 17 to indicate millwork at Large Conference 
Room 542 is under Base Bid 3.
         Item 26 -    Drawing S001 - Added Concrete Note 1H covering concrete for stair pan fill, floor infill and topping.
         Item 27 -    Drawing S001 - At CFRP performance specifications, added Note 6 pertaining to existing conditions 
of concrete beams.
         Item 28 -    Drawing S001 - Added seismic design category SDC: B to design criteria.
         Item 29 -    Drawing S100B - Added note clarifying 4-inch housekeeping pad between Columns Line A16 to 
A19 and AF to AI.
         Item 30 -    Drawing S310 - Revised Section 12 to coordinate with the architectural drawings.
         Item 31 -    Drawing M100G.1 - Near Column Line ME, added size for fire/smoke damper at existing duct, 
54x30. 
         Item 32 -    Drawing M101 - Revised pipe sizes at Special Notes 7, 8 and 9.
         Item 33 -    Drawing M120 - At Level 15 Plan, revised duct sizes to coordinate with 2/M409.
         Item 34 -    Drawing M200G.1 - Revised pipe sizes for hot and chilled water supply and return piping.
         Item 35 -    Drawing M406 - Clarified extent of internal duct lining. 
         Item 36 -    Drawing M408 - Clarified extent of internal duct lining.
         Item 37 -    Drawing M409 - Clarified extent of internal duct lining.
         Item 38 -    Drawing TY121 - Added clarification that Detail 4/TY501 applies to the doors at North Stair and 
South Stair at all floors of the Tower. 
         Item 39 -    Drawing TY122 - Added clarification that Detail 4/TY501 applies to the doors at North Stair 
and South Stair at all floors of the Tower.
         Item 40 -    Drawing TY123 - Added clarification that Detail 4/TY501 applies to the doors at North Stair 
and South Stair at all floors of the Tower.
         Item 41 -    Drawing TY721 - Revised DGP input schedules for Tower North Stair and South Stair doors 
description to read DPS and latch bolt monitor wired in series.
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SECTION 057003 

ARCHITECTURAL METAL FABRICATIONS 

PART 1 - GENERAL 

1.1 STIPULATONS 

A. The specifications sections “General Conditions of the Construction Contract”, “Special 
Conditions”, and “Division 1 - General Requirements” form a part of this Section by this 
reference thereto, and shall have the same force and effect as if printed herewith in full. 

1.2 SUMMARY 

A. Section includes items indicated on the drawings as follows: 

1. MF-01: Portal frame. 
2. MF-02: Portal frame. 
3. CC-1: Column cover. 
4. Pipe grid ceiling at Changing Exhibit Gallery 112. 
5. Vertical coil fabric and track. 

B. Related Sections: 

1. Section 055000 "Metal Fabrications" for non-decorative metal fabrications. 
2. Section 057300 "Decorative Metal Railings" for decorative metal railings. 

1.3 SUBMITTALS 

A. Product Data: For each type of product indicated, including finishing materials. 

B. Shop Drawings: Show fabrication and installation details for decorative metal. 

1. Include plans, elevations, component details, and attachments to other work. 
2. Indicate materials and profiles of each decorative metal member, fittings, joinery, finishes, 

fasteners, anchorages, and accessory items. 

C. Samples for Verification: For each type of exposed finish required. 

1. Sections of linear shapes. 
2. Samples of welded and brazed joints showing quality of workmanship and color matching 

of materials. 

D. Qualification Data: For qualified fabricator, organic-coating applicator, anodic finisher or powder-
coating applicator. 

E. Mill Certificates: Signed by manufacturers of stainless-steel certifying that products furnished 
comply with requirements. 

F. Welding certificates. 
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1.4 QUALITY CONTROL 

A. Fabricator Qualifications: A firm experienced in producing decorative metal similar to that 
indicated for this Project and with a record of successful in-service performance, as well as 
sufficient production capacity to produce required units. 

B. Installer Qualifications: Fabricator of products. 

C. Organic-Coating Applicator Qualifications: A firm experienced in successfully applying organic 
coatings, of type indicated, to aluminum extrusions and employing competent control personnel 
to conduct continuing, effective quality-control program to ensure compliance with requirements. 

D. Anodic Finisher Qualifications: A firm experienced in successfully applying anodic finishes of 
type indicated and employing competent control personnel to conduct continuing, effective 
quality-control program to ensure compliance with requirements. 

E. Powder-Coating Applicator Qualifications: A firm experienced in successfully applying powder 
coatings of type indicated and employing competent control personnel to conduct continuing, 
effective quality-control program to ensure compliance with requirements. 

F. Welding Qualifications: Qualify procedures and personnel according to the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel." 
2. AWS D1.2/D1.2M, "Structural Welding Code - Aluminum." 
3. AWS D1.3, "Structural Welding Code - Sheet Steel." 
4. AWS D1.6, "Structural Welding Code - Stainless Steel." 

G. Preinstallation Conference: Conduct conference at Project site. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store decorative metal in a well-ventilated area, away from uncured concrete and masonry, and 
protected from weather, moisture, soiling, abrasion, extreme temperatures, and humidity. 

B. Deliver and store cast-metal products in wooden crates surrounded by sufficient packing 
material to ensure that products will not be cracked or otherwise damaged. 

1.6 PROJECT CONDITIONS 

A. Field Measurements: Verify actual locations of walls and other construction contiguous with 
decorative metal by field measurements before fabrication and indicate measurements on Shop 
Drawings. 

1.7 COORDINATION 

A. Coordinate installation of anchorages for decorative metal items. Furnish setting drawings, 
templates, and directions for installing anchorages, including sleeves, concrete inserts, anchor 
bolts, and items with integral anchors, that are to be embedded in concrete or masonry. Deliver 
such items to Project site in time for installation. 
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PART 2 - PRODUCTS 

2.1 METALS, GENERAL 

A. Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise 
indicated. Provide materials without seam marks, roller marks, rolled trade names, stains, 
discolorations, or blemishes. 

2.2 ALUMINUM 

A. Aluminum, General: Provide alloy and temper recommended by aluminum producer and finisher 
for type of use and finish indicated, and with strength and durability properties for each 
aluminum form required not less than that of alloy and temper designated below. 

B. Extruded Bars and Shapes: ASTM B 221 (ASTM B 221M), Alloy 6063-T5/T52. 

C. Extruded Structural Pipe and Round Tubing: ASTM B 429/B 429M, Alloy 6063-T6. 

D. Drawn Seamless Tubing: ASTM B 210 (ASTM B 210M) or ASTM B 483/B 483M, Alloy 6063-
T832. 

E. Plate and Sheet: ASTM B 209 (ASTM B 209M). 

2.3 STAINLESS STEEL 

A. Tubing: ASTM A 554, Grade MT 304. 

B. Pipe: ASTM A 312/A 312M, Grade TP 304. 

C. Sheet, Strip, Plate, and Flat Bar: ASTM A 666, Type 304. 

D. Bars and Shapes: ASTM A 276, Type 304. 

2.4 FASTENERS 

A. Fastener Materials: Unless otherwise indicated, provide the following: 

1. Aluminum Items: Type 304 stainless-steel fasteners. 
2. Stainless-Steel Items: Type 304 stainless-steel fasteners. 
3. Dissimilar Metals: Type 304 stainless-steel fasteners. 

B. Fasteners for Anchoring to Other Construction: Unless otherwise indicated, select fasteners of 
type, grade, and class required to produce connections suitable for anchoring indicated items to 
other types of construction indicated. 

C. Provide concealed fasteners for interconnecting components and for attaching decorative metal 
items to other work unless otherwise indicated. 

1. Provide Phillips flat-head machine screws for exposed fasteners unless otherwise 
indicated. 
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D. Anchors, General: Anchors capable of sustaining, without failure, a load equal to six times the 
load imposed when installed in unit masonry and four times the load imposed when installed in 
concrete, as determined by testing according to ASTM E 488, conducted by a qualified 
independent testing agency. 

E. Post-Installed Anchors: Chemical type. 

1. Material for Interior Locations: Carbon-steel components zinc plated to comply with 
ASTM B 633 or ASTM F 1941 (ASTM F 1941M), Class Fe/Zn 5 unless otherwise 
indicated. 

2.5 MISCELLANEOUS MATERIALS 

A. Welding Rods and Bare Electrodes: Select according to AWS specifications for metal alloy 
welded. 

1. For aluminum, provide type and alloy as recommended by producer of metal to be 
welded and as required for color match, strength, and compatibility in fabricated items. 

2.6 FABRICATION, GENERAL 

A. Assemble items in the shop to greatest extent possible to minimize field splicing and assembly. 
Disassemble units only as necessary for shipping and handling limitations. Clearly mark units 
for reassembly and coordinated installation. Use connections that maintain structural value of 
joined pieces. 

B. Make up wire-rope assemblies in the shop to field-measured dimensions with fittings machine 
swaged. Minimize amount of turnbuckle take-up used for dimensional adjustment so maximum 
amount is available for tensioning wire ropes. Tag wire-rope assemblies and fittings to identify 
installation locations and orientations for coordinated installation. 

C. Form decorative metal to required shapes and sizes, true to line and level with true curves and 
accurate angles and surfaces. Finish exposed surfaces to smooth, sharp, well-defined lines and 
arris. 

D. Form bent-metal corners to smallest radius possible without causing grain separation or 
otherwise impairing the Work. 

E. Form simple and compound curves in bars, pipe, tubing, and extruded shapes by bending 
members in jigs to produce uniform curvature for each configuration required; maintain cross 
section of member throughout entire bend without buckling, twisting, cracking, or otherwise 
deforming exposed surfaces. 

F. Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius 
of approximately 1/32 inch (1 mm) unless otherwise indicated. Remove sharp or rough areas on 
exposed surfaces. 

G. Mill joints to a tight, hairline fit. Cope or miter corner joints. Fabricate connections that will be 
exposed to weather in a manner to exclude water. 

H. Provide weep holes where water may accumulate. Locate weep holes in inconspicuous 
locations. 
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I. Provide necessary rebates, lugs, and brackets to assemble units and to attach to other work. 
Cut, reinforce, drill, and tap as needed to receive finish hardware, screws, and similar items 
unless otherwise indicated. 

J. Comply with AWS for recommended practices in shop welding and brazing. Weld and braze 
behind finished surfaces without distorting or discoloring exposed side. Clean exposed welded 
and brazed joints of flux, and dress exposed and contact surfaces. 

1. Where welding and brazing cannot be concealed behind finished surfaces, finish joints to 
comply with NOMMA's "Voluntary Joint Finish Standards" for Type 1 Welds: no evidence 
of a welded joint. 

K. Provide castings that are sound and free of warp, cracks, blowholes, or other defects that impair 
strength or appearance. Grind, wire brush, sandblast, and buff castings to remove seams, gate 
marks, casting flash, and other casting marks. 

2.7 MF-1 AND MF-2 PORTAL FRAMES 

A. Fabricate portal frames of 1/2-inch stainless steel plate. Bend and brake to profiles indicated on 
the drawings. Miter and weld corner joints. Press and grind metal to flatten and remove burrs 
and deformations. 

1. Dawson Metal Co., Inc. 
2. InKan Limited. 
3. Krieger Specialty Products Company. 
4. Or equal as approved by the Professional. 

2.8 CC-1 COLUMN COVERS 

A. Basis-of-Design Product: Subject to compliance with requirements, provide Series KS Key-Slot 
Column Covers; Fry Reglet, or an equivalent product by one of the following as approved by the 
Professional. 
 
1. Americlad, LLC. 
2. Milgo Bufkin. 
3. Or equal as approved by the Professional. 

B. Material: 1/8-inch aluminum. 

2.9 SUSPENDED PIPE GRIDS 

A. System shall include a grid of pipe in both the X and Y axis, designed and installed to support 
track lighting and exhibits. 

B. Grid Fabrication: Components are to be fabricated from metal pipe of sizes indicated and shop 
finished to comply with requirements indicated. 

C. Attachment Devices: Size for 5 times the design load indicated in ASTM C 635/C 635M, 
Table 1, Direct Hung, unless otherwise indicated. 

 

http://www.specagent.com/LookUp/?uid=123456801714&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801715&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456801716&mf=04&src=wd
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1. Postinstalled Anchors in Concrete: Anchors of type and material indicated below, with 
holes or loops for attaching hangers of type indicated and with capability to sustain, 
without failure, a load equal to 5 times that imposed by ceiling construction, as 
determined by testing according to ASTM E 488 or ASTM E 1512 as applicable, 
conducted by a qualified testing and inspecting agency. 

a. Type: Postinstalled expansion or postinstalled adhesive bonded anchors. 
b. Corrosion Protection: Carbon-steel components zinc plated to comply with 

ASTM B 633, Class Fe/Zn 5 (0.005 mm) for Class SC service condition (mild). 

2. Power-Actuated Fasteners in Concrete: Not permitted. 

D. Hanger Rods: Mild steel, zinc coated finished to match grid components. 

E. Standard Weight, Schedule 40 Black Steel Pipe: ASTM A 53/A 53M, Type E, Grade B. Pipe 
ends shall be shop formed to match joining method. 

1. Pipe Diameter: 2 inches inside diameter. 

F. Steel Welding Fittings: ASTM A 234/A 234M and ASME B16.9. 

G. Fabricate members in longest lengths feasible to transport into the Museum Building. 

1. Shop weld attachments for hangers. 
2. Shop weld internal sleeves for hairline mechanical joints with set screws between 

individual members. 
3. Grind all welds flush. 

2.10 ARCHITECTURAL COILED WIRE GRILLES AND SCREENS SYSTEMS (VERTICAL COIL 
FABRIC AND TRACK) 

A. Provide architectural coiled wire grilles and screens system with attachment method, materials, 
weaves and finish as indicated; manufacturer and contractor to engineer and fabricate 
components and assemblies as required for installation in accordance with manufacturer’s 
Custom Architectural System. 

B. Attachment Method: Double Custom Curved & Straight Steel Secura Track Direct Ceiling 
Mount. 

C. Fabricoil Coiled Wire Fabric Weaves: 

1. Materials: Aluminum. 
2. Weaves available: 5/16, 14 gauge. 

D. Factory Finishes: Powder coated color, powder coated. Manufacturer’s standard silver matching 
clear anodized aluminum. 

E. Fullness: 15 percent. 

F. Basis-of-Design Product: Subject to compliance with requirements, provide Architectural Coiled 
Wire Grilles and Screens; Cascade Architectural, or an equivalent product as approved by the 
Professional by one of the following. 
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1. Cookson Door. 
2. G&S Architectural Products. 
3. Or equal as approved by the Professional. 

2.11 FINISHES, GENERAL 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

2.12 ALUMINUM FINISHES 

A. Finish designations prefixed by AA comply with the system established by the Aluminum 
Association for designating aluminum finishes. 

B. Clear Anodic Finish: AAMA 611, AA-M12C22A41, Class I, 0.018 mm or thicker. 

C. High-Performance Organic Finish: Three-coat fluoropolymer finish complying with AAMA 2605 
and containing not less than 70 percent PVDF resin by weight in both color coat and clear 
topcoat. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating 
and resin manufacturers' written instructions. 

1. Color and Gloss: Match Professional's sample. 

2.13 STEEL SHEET FINISHES 

A. Powder-Coat Finish: Prepare, treat and coat nongalvanized ferrous metal to comply with resin 
per manufacturer’s written instructions and as follows: 

1. Prepare uncoated ferrous-metal surfaces to comply with SSPC-SP 6/NACE No. 3 
“Commercial Blast Cleaning.” 

2. Treat prepared metal with iron-phosphate pretreatment, rinse and seal surfaces. 
3. Apply thermosetting polyester or acrylic urethane powder coating with cured-film 

thickness not less than 1.5 mils (0.04 mm). 
4. Color: Match Professionals sample. 

a. 2127-30 Gravel Gray; Sherwin Williams. 

2.14 STAINLESS-STEEL FINISHES 

A. Surface Preparation: Remove tool and die marks and stretch lines, or blend into finish. 

B. Polished Finishes: Grind and polish surfaces to produce uniform finish, free of cross scratches. 

C. Dull Satin Finish: No. 6. 

D. When polishing is completed, passivate and rinse surfaces. Remove embedded foreign matter 
and leave surfaces chemically clean. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with requirements for 
installation tolerances and other conditions affecting performance of decorative metal. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Provide anchorage devices and fasteners where needed to secure decorative metal to in-place 
construction. 

B. Perform cutting, drilling, and fitting required to install decorative metal. Set products accurately 
in location, alignment, and elevation, measured from established lines and levels. Provide 
temporary bracing or anchors in formwork for items to be built into concrete, masonry, or similar 
construction. 

C. Fit exposed connections accurately together to form tight, hairline joints or, where indicated, 
uniform reveals and spaces for sealants and joint fillers. Where cutting, welding, and grinding 
are required for proper shop fitting and jointing of decorative metal, restore finishes to eliminate 
evidence of such corrective work. 

D. Do not cut or abrade finishes that cannot be completely restored in the field. Return items with 
such finishes to the shop for required alterations, followed by complete refinishing, or provide 
new units as required. 

E. Install concealed gaskets, joint fillers, insulation, and flashings as work progresses. 

F. Restore protective coverings that have been damaged during shipment or installation. Remove 
protective coverings only when there is no possibility of damage from other work yet to be 
performed at same location. 

1. Retain protective coverings intact; remove coverings simultaneously from similarly 
finished items to preclude nonuniform oxidation and discoloration. 

G. Field Welding: Comply with applicable AWS specification for procedures of manual shielded 
metal arc welding and requirements for welding and for finishing welded connections in 
"Fabrication, General" Article. Weld connections that are not to be left as exposed joints but 
cannot be shop welded because of shipping size limitations. 

H. Field Brazing: Comply with requirements for brazing and for finishing brazed connections in 
"Fabrication, General" Article. Braze connections that are not to be left as exposed joints but 
cannot be shop brazed because of shipping size limitations. 

I. Corrosion Protection: Coat concealed surfaces of aluminum that will be in contact with grout, 
concrete, masonry, wood, or dissimilar metals, with a heavy coat of bituminous paint. 

3.3 INSTALLING PORTAL FRAMES 

A. Install portal frames with concealed fasteners as indicated in details. 
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3.4 INSTALLING COLUMN COVER 1 

A. Install column covers in accordance with manufacturer’s instructions and approved shop 
drawings. 

3.5 CLEANING AND PROTECTION 

A. Unless otherwise indicated, clean metals by washing thoroughly with clean water and soap, 
rinsing with clean water, and drying with soft cloths. 

B. Clean copper alloys according to metal finisher's written instructions in a manner that leaves an 
undamaged and uniform finish matching approved Sample. 

C. Protect finishes of decorative metal from damage during construction period with temporary 
protective coverings approved by decorative metal fabricator. Remove protective covering at 
time of Substantial Completion. 

D. Restore finishes damaged during installation and construction period so no evidence remains of 
correction work. Return items that cannot be refinished in the field to the shop; make required 
alterations and refinish the entire unit or provide new units. 

END OF SECTION 057003 
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SECTION 087111 

DOOR HARDWARE 

PART 1 - GENERA 

1.1 STIPULATIONS 

A. The specification sections “General Conditions of the Construction Contract,” “Special 
Conditions,” and “Division 1 - General Requirements” form a part of this section by this 
reference thereto and shall have the same force and effect as if printed herewith in full. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Commercial door hardware for the following: 

a. Swinging doors. 
b. Sliding doors. 
c. Other doors to the extent indicated. 

2. Cylinders for doors specified in other Sections. 

B. Related Sections include the following: 

1. Section 081113 "Hollow Metal Frames."  
2. Section 081119 "Stainless Steel Doors." 
3. Section 081416 "Flush Wood Doors."  
4. Section 084113 "Aluminum-Framed Entrances and Storefronts." 

1.3 SUBMITTALS 

A. Product:  For each type of door hardware indicated. 

B. Samples for Verification:  Samples of each type of finish required, except primed finish. 

C. Samples for Verification:  For exposed door hardware of each type, in specified finish, full size.  
Tag with full description for coordination with the door hardware sets.  Submit Samples before, 
or concurrent with, submission of the final door hardware sets. 

1. Samples will be returned to Contractor.  Units that are acceptable and remain 
undamaged through submittal, review, and field comparison process may, after final 
check of operation, be incorporated into the Work, within limitations of keying 
requirements. 

D. Product Test Reports:  Based on evaluation of comprehensive tests performed by manufacturer 
and witnessed by a qualified testing agency, for locks, exit devices and door closers. 
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E. Maintenance Data:  For each type of door hardware to include in maintenance manuals.  
Include final hardware and keying schedule. 

F. Warranty:  Special warranty specified in this Section. 

G. Other Submittals: 

1. Door Hardware Sets:  Prepared by or under the supervision of the Architectural Hardware 
Consultant, detailing fabrication and assembly of door hardware, as well as procedures 
and diagrams.  Coordinate the final door hardware sets with doors, frames, and related 
work to ensure proper size, thickness, hand, function, and finish of door hardware. 

a. Format:  Comply with scheduling sequence and vertical format in DHI's "Sequence 
and Format for the Hardware Schedule."  Double space entries, and number and 
date each page. 

b. Format:  Use same scheduling sequence and format and use same door numbers 
as in the Contract Documents. 

c. Content:  Include the following information: 

1) Identification number, location, hand, fire rating, and material of each door 
and frame. 

2) Type, style, function, size, quantity, and finish of each door hardware 
item.  Include description and function of each lockset and exit device. 

3) Complete designations of every item required for each door or opening 
including name and manufacturer. 

4) Fastenings and other pertinent information. 
5) Location of each door hardware set, cross-referenced to Drawings, both on 

floor plans and in door and frame schedule. 
6) Explanation of abbreviations, symbols, and codes contained in schedule. 
7) Mounting locations for door hardware. 
8) Door and frame sizes and materials. 
9) Description of each electrified door hardware function, including location, 

sequence of operation, and interface with other building control systems. 

a) Sequence of Operation:  Include description of component functions 
that occur in the following situations:  authorized person wants to 
enter; authorized person wants to exit; unauthorized person wants to 
enter; unauthorized person wants to exit. 

10) List of related door devices specified in other Sections for each door and 
frame. 

d. Submittal Sequence:  Submit the final door hardware sets at earliest possible date, 
particularly where approval of the door hardware sets must precede fabrication of 
other work that is critical in Project construction schedule.  Include Product Data, 
Samples, Shop Drawings of other work affected by door hardware, and other 
information essential to the coordinated review of the door hardware sets. 

e. Submittal Sequence:  Submit initial draft of final schedule along with essential 
Product Data to facilitate the fabrication of other work that is critical in Project 
construction schedule.  Submit the final door hardware sets after Samples, Product 
Data, coordination with Shop Drawings of other work, delivery schedules, and 
similar information has been completed and accepted. 
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2. Keying Schedule: Prepared by or under the supervision of Architectural Hardware 
Consultant, detailing Client Agency’s final keying instructions for locks.  Include 
schematic keying diagram and index each key set to unique door designations. 

1.4 QUALITY CONTROL 

A. Architectural Hardware Consultant Qualifications:  A person who is currently certified by DHI as 
an Architectural Hardware Consultant and who is experienced in providing consulting services 
for door hardware installations that are comparable in material, design, and extent to that 
indicated for this Project. 

B. Source Limitations:  Obtain each type and variety of door hardware from a single manufacturer, 
unless otherwise indicated. 

C. Fire-Rated Door Assemblies:  Assemblies complying with NFPA 80 that are listed and labeled 
by a testing and inspecting agency acceptable to authorities having jurisdiction, for fire ratings 
indicated, based on testing according to NFPA 252. 

1. Test Pressure: Test at atmospheric pressure. After 5 minutes into the test, neutral 
pressure level in furnace shall be established at 40 inches or less above the sill. 
POSITIVE PRESSURE. 

D. Keying Conference:  Conduct conference at Project site to gather Client Agency’s requirements 
for keying. In addition to the Client Agency and the Department, conference participants shall 
also include Installer's Architectural Hardware Consultant.  Incorporate keying conference 
decisions into final keying schedule after reviewing door hardware keying system including, but 
not limited to, the following: 

1. Function of building, flow of traffic, purpose of each area, degree of security required, and 
plans for future expansion. 

2. Preliminary key system schematic diagram. 
3. Requirements for key control system. 
4. Address for delivery of keys. 

E. Special Security Keying: Provide the following for hardware sets designated to receive special 
security keying: 

1. Key all locks alike. 
2. No master key or grand master key. 
3. Provide a total of 3 keys. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Inventory door hardware on receipt and provide secure lock-up for door hardware delivered to 
Project site. 

B. Tag each item or package separately with identification related to the final door hardware sets, 
and include basic installation instructions, templates, and necessary fasteners with each item or 
package. 

C. Deliver keys to manufacturer of key control system for subsequent delivery to the Client 
Agency. 
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D. Deliver keys and permanent cores to the Client Agency by registered mail or overnight package 
service. 

E. Requirements for special security keying: Provide the following for locks designated to receive 
special security keying: 

1. Ship permanent cylinder cores and keys independent from the remainder of the project. 
2. Ship via certified mail or other trackable delivery service to: 

 
Lou McCrory, Project Manager 
Pennsylvania Historical and Museum Commission 
Division of Architecture and Preservation 
300 North Street 
Harrisburg, PA 17120 

1.6 COORDINATION 

A. Templates:  Distribute door hardware templates for doors, frames, and other work specified to 
be factory prepared for installing door hardware.  Check Shop Drawings of other work to confirm 
that adequate provisions are made for locating and installing door hardware to comply with 
indicated requirements. 

B. Card Access System: Certain doors, as indicated in the Schedule of Openings, will receive card 
readers by the .4 Contractor. Coordinate hardware for these doors with the .4 Contractor. 

1.7 WARRANTY 

A. Manufacturer’s standard warranty. 

1.8 MAINTENANCE SERVICE 

A. Maintenance Tools and Instructions: Furnish a complete set of specialized tools and 
maintenance instructions as needed for the Client Agency's continued adjustment, 
maintenance, and removal and replacement of door hardware. 

PART 2 - PRODUCTS 

2.1 SCHEDULED DOOR HARDWARE 

A. General:  Provide door hardware for each door to comply with requirements in this Section and 
door hardware sets indicated in Part 3 "Door Hardware Sets" Article. 

1. Door Hardware Sets:  Provide quantity, item, size, finish or color indicated. 
2. Sequence of Operation:  Provide electrified door hardware function, sequence of 

operation, and interface with other building control systems indicated. 

B. Designations:  Requirements for design, grade, function, finish, size, and other distinctive 
qualities of each type of door hardware are indicated in Part 3 "Door Hardware Sets" Article.  
Products are identified by descriptive titles corresponding to requirements specified in Part 2. 
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C. In other Part 2 articles where titles below introduce lists, the following requirements apply to 
product selection: 

1. Manufacturers:  Subject to compliance with requirements, provide products by the 
manufacturers specified. 

2.2 HINGES, GENERAL 

A. Template Requirements:  Except for hinges and pivots to be installed entirely (both leaves) into 
wood doors and frames, provide only template-produced units. 

B. Hinge Weight:  Unless otherwise indicated, provide the following: 

1. Doors with Closers:  Ball-bearing hinges. 
2. Interior Doors:  Standard-weight ball bearing hinges, steel base metal. 
3. Exterior Doors: Standard-weight ball bearing hinges, stainless steel on brass base metal. 

C. Fasteners:  Comply with the following: 

1. Machine Screws:  For metal doors and frames.  Install into drilled and tapped holes. 
2. Wood Screws:  For wood doors and frames. 
3. Threaded-to-the-Head Wood Screws:  For fire-rated wood doors. 

2.3 HINGES 

A. Butts and Hinges:  Listed under Category A in BHMA's "Certified Product Directory." 

B. Template Hinge Dimensions:  BHMA A156.7. 

C. Manufacturers: 

1. HAGER. 
2. McKinney. 
3. Stanley. 

2.4 CONTINUOUS HINGES 

A. Continuous, Gear-Type Hinges:  Extruded-aluminum, pinless, geared hinge leaves; joined by a 
continuous extruded-aluminum channel cap; with concealed, self-lubricating thrust bearings. 

1. Manufacturers: 

a. ROTON (HAGER). 
b. McKinney Products Company. 
c. Select Products Limited. 

2.5 MECHANICAL LOCKS AND LATCHES 

A. Lock Functions: Function numbers and descriptions indicated in door hardware sets comply 
with the following: 
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1. Cylindrical lever Locks:  ANSI A156.2. 

B. Locks:  ANSI A156.2, Grade 1 Series 4000. 

1. Manufacturer: 

a. Best Access Systems; Div. of The Stanley Works. NO SUBSTITUTION.  

1) The above item has been approved by the Department as a Proprietary 
Item. No other item will be accepted. Article 9, Paragraph 9.7, Substitution 
of Materials, of the General Conditions to the Construction contract does not 
apply to the above item. 

C. Electric Strikes:   

1. HES. 
2. Securitron. 
3. Von Duprin. 

2.6 EXIT DEVICES, GENERAL 

A. Exit Devices:  BHMA A156.3, Grade 1.  

B. Accessibility Requirements:   

1. Provide operating devices that do not require tight grasping, pinching, or twisting of the 
wrist and that operate with a force of not more than 5 lbf. 

C. Exit Devices for Means of Egress Doors:  Comply with NFPA 101.  Exit devices shall not require 
more than 15 lbf to release the latch.  Locks shall not require the use of a key, tool, or special 
knowledge for operation. 

D. Panic Exit Devices:  Listed and labeled by a testing and inspecting agency acceptable to 
authorities having jurisdiction, for panic protection, based on testing according to UL 305. 

E. Fire Exit Devices:  Devices complying with NFPA 80 that are listed and labeled by a testing and 
inspecting agency acceptable to authorities having jurisdiction, for fire and panic protection, 
based on testing according to UL 305 and NFPA 252. 

F. Dummy Push Bar:  Nonfunctioning push bar matching functional push bar. 

G. Outside Trim:   

1. Match design for locksets and latchsets, unless otherwise indicated. 

H. Through Bolts:  Not acceptable. 

I. Manufacturer: 

1. VON DUPRIN. 
2. Sargent & Co. 
3. Precision Hardware, Inc. 
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2.7 LOCK CYLINDERS 

A. Cylinders:  Manufacturer's standard tumbler type, constructed from brass or bronze, stainless 
steel, or nickel silver, and complying with the following: 

1. Number of Pins:  Seven. 
2. Mortise Type:  Threaded cylinders with rings and straight- or clover-type cam. 
3. Rim Type:  Cylinders with back plate, flat-type vertical or horizontal tailpiece, and raised 

trim ring. 

B. Permanent Cores:  Manufacturer's standard; finish face to match lockset; complying with the 
following: 

1. Removable Cores:  Core insert, removable by use of a special key; for use only with core 
manufacturer's cylinder and door hardware. 

C. Construction Keying:  Comply with the following: 

1. Construction Cores:  Provide construction cores that are replaceable by permanent 
cores.  Provide 10 construction master keys. Furnish brass construction cores. 

a. Furnish permanent cores to the Client Agency for installation. 

D. Manufacturer:  Same manufacturer as for locks and latches. 

E. Manufacturers: 

1. Best Access Systems; Div. of The Stanley Works. NO SUBSTITUTION. 

a. The above item has been approved by the Department as a Proprietary Item. No 
other item will be accepted. Article 9, Paragraph 9.7, Substitution of Materials, of 
the General Conditions to the Construction contract does not apply to the above 
item. 

2. PREMIUM KEYING. 

2.8 KEYING 

A. Keying System:  Factory registered, complying with guidelines in BHMA A156.28, Appendix A.  
Incorporate decisions made in keying conference, and as follows: 

1. Master Key System:  Cylinders are operated by a change key and a master key. 
2. Grand Master Key System:  Cylinders are operated by a change key, a master key, and a 

grand master key. 

B. Keys:  Nickel silver. 

1. Stamping:  Permanently inscribe each key with a visual key control number and include 
the following notation: 

a. Notation:  "DO NOT DUPLICATE."  Information to be furnished by the Client 
Agency. 

2. Quantity:  In addition to one extra key blank for each lock, provide the following: 
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a. Cylinder Change Keys:  Three. 
b. Master Keys:  Five. 
c. Grand Master Keys:  Five. 
d. Great-Grand Master Keys:  Five. 
e. Construction Control Keys: Two. 
f. Permanent control Keys: Two. 

2.9 KEY CONTROL SYSTEM 

A. Key Control Cabinet:  BHMA A156.5, Grade 1 metal cabinet with baked-enamel finish; 
containing key-holding hooks, labels, 2 sets of key tags with self-locking key holders, key-
gathering envelopes, and temporary and permanent markers; with key capacity of 150 percent 
of the number of locks. 

1. Wall-Mounted Cabinet:  Cabinet with hinged-panel door equipped with key-holding 
panels and pin-tumbler cylinder door lock. Lund 1202. 

2. Manufacturers: 

a. LUND 
b. Key control Systems, Inc. 
c. MMF Industries. 

2.10 OPERATING TRIM, GENERAL 

A. Standard:  BHMA A156.6. 

B. Materials:  Fabricate from stainless steel, unless otherwise indicated. 

C. Manufacturers: 

1. ROCKWOOD 
2. IVES Hardware; an Ingersoll-Rand Company. 
3. Burns. 

2.11 CLOSERS, GENERAL 

A. Accessibility Requirements:   

1. Comply with the following maximum opening-force requirements: 

a. Interior, Non-Fire-Rated Hinged Doors:  5 lbf applied perpendicular to door. 
b. Fire Doors:  Minimum opening force allowable by authorities having jurisdiction. 

B. Door Closers for Means of Egress Doors:  Comply with NFPA 101.  Door closers shall not 
require more than 30 lbf to set door in motion and not more than 15 lbf to open door to minimum 
required width. 

C. Size of Units:  Unless otherwise indicated, comply with manufacturer's written recommendations 
for size of door closers depending on size of door, exposure to weather, and anticipated 
frequency of use.  Provide factory-sized closers, adjustable to meet field conditions and 
requirements for opening force. 
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D. Surface Closers:  BHMA A156.4, Grade 1. BHMA's "Certified Product Directory."  Provide type 
of arm required for closer to be located on non-public side of door, unless otherwise indicated. 

E. Door closers to have cast iron bodies. 

1. Manufacturers. 

a. LCN. 
b. Dorma. 
c. Sargent & Co. 281 Series. 

2.12 PROTECTIVE TRIM UNITS, GENERAL 

A. Size:  As specified in door hardware sets. 

B. Fasteners:  Manufacturer's standard machine or self-tapping screws. 

1. Manufacturers: 

a. ROCKWOOD. 
b. IVES Hardware; an Ingersoll-Rand Company. 
c. Burns. 

2.13 STOPS AND HOLDERS, GENERAL 

A. Stops and Bumpers:  BHMA A156.1, Grade 1.  

1. Provide floor stops for doors unless wall or other type stops are scheduled or indicated.  
Do not mount floor stops where they will impede traffic.  Where floor or wall stops are not 
appropriate, provide overhead holders. 

B. Silencers for Metal Door Frames:  BHMA A156.16, Grade 1; neoprene or rubber, minimum 
diameter 1/2 inch fabricated for drilled-in application to frame. 

C. Manufacturers: 

1. ROCKWOOD. 
2. Ives. 
3. Burns. 

2.14 STOPS AND HOLDERS 

A. Wall Bumpers:  Polished cast brass with rubber bumper; 2-1/2-inch diameter, minimum 3/4-inch 
projection from wall, with backplate for concealed fastener installation; with convex concave 
bumper configuration. 

2.15 OVERHEAD STOPS AND HOLDERS 

A. Overhead Concealed Slide Holders:  BHMA A156.8, Type 1; hold open and release by push 
and pull of door unless control is set in inactive position; with stop and shock absorber; 
adjustable holding pressure. 
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B. Overhead Surface-Mounted Slide Holders:  BHMA A156.8, Type 2; hold open and release by 
push and pull of door unless control is set in inactive position; with stop and shock absorber; 
adjustable holding pressure; for single-acting doors opening 110 degrees. 

C. Manufacturers: 

1. GLYNN JOHNSON. 
2. Rixson. 
3. Sargent & Co. 

2.16 DOOR GASKETING, GENERAL 

A. Standard:  BHMA A156.22.  Listed under Category J in BHMA's "Certified Product Directory."  

B. General:  Provide continuous weather-strip gasketing on exterior doors and provide smoke, 
light, or sound gasketing on interior doors where indicated or scheduled.  Provide noncorrosive 
fasteners for exterior applications and elsewhere as indicated. 

1. Perimeter Gasketing:  Apply to head and jamb, forming seal between door and frame. 

C. Air Leakage:  Not to exceed 0.50 cfm per foot of crack length for gasketing other than for smoke 
control, as tested according to ASTM E 283. 

D. Gasketing Materials:  ASTM D 2000 and AAMA 701/702. 

E. Manufacturers: 

1. PEMKO. 
2. National Guard. 
3. Reese Enterprises. 

F. Adhesive-Backed Perimeter Gasketing:  Gasket material applied to frame rabbet with self-
adhesive. 

1. Gasket Material:  Silicone bulb. 

2.17 THRESHOLDS 

A. Standard:  BHMA A156.21  

B. Thresholds for Means of Egress Doors:  Comply with NFPA 101.  Maximum ½” high. 

C. Manufacturers: 

1. PEMKO. 
2. National Guard. 
3. Reese Enterprises. 

D. Compressing-Top Thresholds:  Metal member with compressible silicon seal on top of threshold 
that seals against bottom of door; and base metal of aluminum. 
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2.18 MISCELLANEOUS DOOR HARDWARE, GENERAL 

A. Auxiliary Hardware:  BHMA A156.16, Grade 1. 

1. Manufacturers: 

a. ROCKWOOD. 
b. Ives. 
c. Burns. 

2.19 FABRICATION 

A. Manufacturer's Nameplate:  Do not provide products that have manufacturer's name or trade 
name displayed in a visible location except in conjunction with required fire-rated labels and as 
otherwise approved by the Representative. 

1. Manufacturer's identification is permitted on rim of lock cylinders only. 

B. Base Metals:  Produce door hardware units of base metal, fabricated by forming method 
indicated, using manufacturer's standard metal alloy, composition, temper, and hardness.  
Furnish metals of a quality equal to or greater than that of specified door hardware units and 
BHMA A156.18.  Do not furnish manufacturer's standard materials or forming methods if 
different from specified standard. 

C. Fasteners:  Provide door hardware manufactured to comply with published templates generally 
prepared for machine, wood, and sheet metal screws.  Provide screws according to 
commercially recognized industry standards for application intended, except aluminum 
fasteners are not permitted.  Provide Phillips flat-head screws with finished heads to match 
surface of door hardware, unless otherwise indicated. 

1. Concealed Fasteners:  For door hardware units that are exposed when door is closed, 
except for units already specified with concealed fasteners.  Do not use through bolts for 
installation where bolt head or nut on opposite face is exposed unless it is the only 
means of securely attaching the door hardware.  Where through bolts are used on hollow 
door and frame construction, provide sleeves for each through bolt. 

2. Steel Machine or Wood Screws:  For the following fire-rated applications: 

a. Mortise hinges to doors. 
b. Strike plates to frames. 
c. Closers to doors and frames. 

3. Spacers or Sex Bolts:  For through bolting of hollow-metal doors. 
4. Fasteners for Wood Doors:  Comply with requirements in DHI WDHS.2, "Recommended 

Fasteners for Wood Doors." 

2.20 FINISHES 

A. Standard:  BHMA A156.18, as indicated in door hardware sets. 

B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 
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C. Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces are 
acceptable if they are within one-half of the range of approved Samples.  Noticeable variations 
in the same piece are not acceptable.  Variations in appearance of other components are 
acceptable if they are within the range of approved Samples and are assembled or installed to 
minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine doors and frames, with Installer present, for compliance with requirements for 
installation tolerances, labeled fire door assembly construction, wall and floor construction, and 
other conditions affecting performance. 

B. Examine roughing-in for electrical power systems to verify actual locations of wiring connections 
before electrified door hardware installation. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Steel Doors and Frames:  Comply with DHI A115 Series. 

1. Surface-Applied Door Hardware:  Drill and tap doors and frames according to 
ANSI A250.6. 

3.3 INSTALLATION 

A. Mounting Heights:  Mount door hardware units at heights indicated on Drawings as follows 
unless otherwise indicated or required to comply with governing regulations. 

1. Standard Steel Doors and Frames: DHI's "Recommended Locations for Architectural 
Hardware for Standard Steel Doors and Frames." 

2. Custom Steel Doors and Frames: DHI's "Recommended Locations for Builders' 
Hardware for Custom Steel Doors and Frames." 

3. Wood Doors:  DHI WDHS.3, "Recommended Locations for Architectural Hardware for 
Wood Flush Doors." 

B. Install each door hardware item to comply with manufacturer's written instructions.  Where 
cutting and fitting are required to install door hardware onto or into surfaces that are later to be 
painted or finished in another way, coordinate removal, storage, and reinstallation of surface 
protective trim units with finishing work specified in Division 09 Sections.  Do not install surface-
mounted items until finishes have been completed on substrates involved. 

1. Set units level, plumb, and true to line and location.  Adjust and reinforce attachment 
substrates as necessary for proper installation and operation. 

2. Drill and countersink units that are not factory prepared for anchorage fasteners.  Space 
fasteners and anchors according to industry standards. 

C. Thresholds:  Set thresholds for exterior and acoustical doors in full bed of sealant complying 
with requirements specified in Division 07 Section "Joint Sealants." 
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3.4 ADJUSTING 

A. Initial Adjustment: Installer to adjust and check each operating item of door hardware and each 
door to ensure proper operation or function of every unit.  Replace units that cannot be adjusted 
to operate as intended.  Adjust door control devices to compensate for final operation of heating 
and ventilating equipment and to comply with referenced accessibility requirements. 

1. Spring Hinges: Adjust to achieve positive latching when door is allowed to close freely 
from an open position of 30 degrees. 

2. Electric Strikes: Adjust horizontal and vertical alignment of keeper to properly engage lock bolt. 
3. Door Closers: Unless otherwise required by authorities having jurisdiction, adjust sweep 

period so that, from an open position of 70 degrees, the door will take at least 3 seconds 
to move to a point 3 inches from the latch, measured to the leading edge of the door. 

B. Occupancy Adjustment:  Approximately six months after date of Substantial Completion, Installer 
shall examine and readjust, including adjusting operating forces, each item of door hardware as 
necessary to ensure function of doors, door hardware, and electrified door hardware. 

3.5 CLEANING AND PROTECTION 

A. Clean adjacent surfaces soiled by door hardware installation. 

B. Clean operating items as necessary to restore proper function and finish. 

C. Provide final protection and maintain conditions that ensure that door hardware is without 
damage or deterioration at time of Substantial Completion. 

3.6 DEMONSTRATION 

A. Engage a factory-authorized service representative to train the Client Agency's maintenance 
personnel to adjust, operate, and maintain door hardware and door hardware finishes.  Refer to 
Division 01 Section "Demonstration and Training." 

3.7 DOOR HARDWARE SETS 

A. Hardware Set Notes 

1. Extras will not be allowed for the following omissions in the hardware sets: 

a. For doors without a hardware set, furnish hardware for a similar opening. 
b. Furnish door closers for all fire rated openings. 
c. Exit devices on fire rated doors must be UL fire rated. 
d. Furnish electric strikes and power supplies for doors noted card reader in the Door 

Schedule. 
e. All electric strikes to be provided with latch bolt monitoring (LBM) feature. 

B. HARDWARE SET 1 

3 Hinges2 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset Existing1 26D Best 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 
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C. HARDWARE SET 2 

3 Hinges2 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Passage Set 9K-3-N-16C-STK3 626 Best 
1 Stop Rockwood 430  32D Rockwood 

D. HARDWARE SET 3  

3 Hinges2 4-1/2 x 4 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-D-16C-STK-PREMIUM 626 
 

Best  
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 

E. HARDWARE SET 4 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

F. HARDWARE SET 5 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-D-16C-STK-PREMIUM 626 
 

Best  
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

G. HARDWARE SET 6 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Passage Set 9K-3-N-16C-STK 626 Best 
1 

 
 

Indicator Lock B571 32D Schlage 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

H. HARDWARE SET 7 

3 Hinges 4-1/2 x 4-1/2 BB1199 26D Hager 
1 Deadbolt 47H-7-WD PREMIUM 626 Best 
1 

 
 

Push Plate 73C 32D Rockwood 
1 Pull RM4510 32D Rockwood 
1 Closer 4021 ALUM LCN 
1 Auto Door Bottom STG411APK A Pemko 
1 Sound Gasketing7 379PK ALUM Pemko 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

 
 

1 Threshold 14/1 2” x L as required NO BEVEL A Pemko 
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I. HARDWARE SET 816 

3 Hinges2 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Electrified Lockset3 9KW3-DEL-16-C 626 Best 
1 Power Transfer5 DC-HD-16 SILVER Locknetics 
1 Closer 4021 ALUM LCN 
1 Overhead Stop 100S 32D Glynn-Johnson 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

 
Operation: A valid card, on pull side of door, in card reader (by the .4 Contractor) releases 
electrified lock for entry. Push button on push side to release magnetic lock 

J. HARDWARE SET 9 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Push Plate4 RM1010H 32D Rockwood 
1 Pull RM4510 32D Rockwood 
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 

K. HARDWARE SET 10 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Flush Bolt 555 26D Rockwood 
1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplates K1058 8” x 1” LDW 32D Rockwood 

L. HARDWARE SET 11 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

M. HARDWARE SET 1216 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 

 
 

Electric Strike 1500-LMS 32D Securitron 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

 Operation: A valid card in card reader (by .4 Electrical Contractor) releases the electric strike for 
entry. 



 
DGS Project No. C-0946-0012 PHASE 6 DOOR HARDWARE 
 Page 087111 - 16 

N. HARDWARE SET 13 

Existing hardware to remain. 

O. HARDWARE SET 14 

1 Cont. Hinge 780-112HD CLR ANODZ Hager Roton 
1 Deadbolt 8T3S-7-M PREMIUM 626 Best 
2 Pulls RM4510 32D Rockwood 
1 Closer 4021 ALUM LCN 
1 Threshold 2005AKT AK Pemko 
1 Weatherstripping BY ALUM DOOR MFGR   

P. HARDWARE SET 15 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
2 

 
 

Exit Devices CD03559AWDC-LBR-L17 626 VonDuprin 
2 Cylinders 7 PIN AS REQ’D PREMIUM 32D Rockwood 
2 Closers 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplates K1058 8” x 1” LDW 32D Rockwood 

Q. HARDWARE SET 1616 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
2 

 
 

Exit Devices 3550AWDC-LBR-LBE-L17 626 VonDuprin 
2 Electro Magnetic Locks M32-F-D GY Securitron 
2 Closers 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplates K1058 8” x 1” LDW 32D Rockwood 

Operation: A valid card, on pull side of door, in card reader other side (by the .4 Contractor) 
releases magnetic lock for entry. 

Fail Safe: Activation of fire alarm releases the magnetic lock. 

R. HARDWARE SET 1716 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Exit Device QEL-3550AWDC-LDR-L17 626 VonDuprin 
1 Exit Device 3550-AWDC-LBL-L17 626 VonDuprin 
1 Power Transfer EPT-10 626 VonDuprin 
2 Cylinders 7 PIN AS REQ’D PREMIUM 26D Best 
2 Closers 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplates K1058 8” x 1” LDW 32D Rockwood 

Operation: A valid card in card reader (by the .4 Contractor) releases the exit device latch for 
entry. 
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S. HARDWARE SET 1816 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Electrified Lockset 9KW3-DEL-16-C 626 Best 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

Operation: Door is normally locked/fail safe and operable by key. Interface with fire alarm 
system provided by the .4 Contractor. Activation of the fire alarm system releases the electric 
lock for entry. 

T. HARDWARE SET 19 

1 Cylinder 7 PIN AS REQ’D PREMIUM 26D Best 

Remainder of hardware by door manufacturer. 

U. HARDWARE SET 20 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

V. HARDWARE SET 21 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 Exit Device 33A-L17 626 VonDuprin 
1 Cylinder 7 PIN AS REQ’D PREMIUM 626 Best 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

W. HARDWARE SET 22 

3 Hinges2 4-1/2 x 4-1/2 BB1168 26D Hager 
1 
1 

 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

X. HARDWARE SET 23 

3 Invisible Hinges 420SS x 4-1/2 26D HB SOSS 
1 
1 

 

Flush Pull 95B 26D Rockwood 
1 Lock 5L-7-R-L-2 PREMIUM 26D Best 
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Y. HARDWARE SET 2416 

1 Lockset FURNISHED BY CLIENT AGENCY 26D Best 
8 

 
 

Hinges MATCH EXISTING 626 Hager 
1 Electric Strike As required to work w/lockset 32D Securitron 
8 Hinges MATCH EXISTING 26D Hager 

 Salvage and reinstall all other existing hardware. 

Operation: Door is normally locked. A valid card in card reader (by .4 Contractor) releases the 
electric strike for entry, or entry by key. 

Z. HARDWARE SET 25 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Exit Device 33A-L17   
1 Cylinder 7 PIN AS REQ’D PREMIUM 626 Best 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

AA. HARDWARE SET 26 

8 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Flush Bolt 555 26D Rockwood 
1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplate K1058 8” x 1” LDW 32D Rockwood 

BB. HARDWARE SET 2716 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Electrified Lockset3 9KW3-DEL-16-C 626 Best 
1 Power Transfer EPT-10 626 VonDuprin 
1 Flush Bolt 555 26D Rockwood 
1 Closer 4021 ALUM LCN 
1 Overhead Stop 100S 32D Glynn-Johnson 
2 Kickplates K1058 8” x 1” LDW 32D Rockwood 

 
Operation: A valid card, on pull side of door, in card reader (by the .4 Contractor) releases 
electrified lock for entry. Push button on push side to release magnetic lock 

CC. HARDWARE SET 28 

8 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
 1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
 1 Flush Bolt 555 26D Rockwood 

1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplates K1058 6”x1” LDW 32D Rockwood 



 
DGS Project No. C-0946-0012 PHASE 6 DOOR HARDWARE 
 Page 087111 - 19 

DD. HARDWARE SET 2916 

2 Cont. Hinges 780-224HD CLEAR ANODZ Roton  
2 Cylinder Rims 1E72 x PREMIUM 26D Best 
2 Cylinders MORTISE 1E74 x PREMIUM 26D Best 
1 Exit Device 33-47A-LBR-NL-07 26D Von Duprin 
2 Auto Operators6 9150 ALUM LCN 
1 Electric Exit Device QFL-3347A-LBR-L17 26D Von Duprin 
1 Power Transfer EPT-10 626 Von Duprin 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Mounting Plates 4020-18G ALUM LCN 
1 Threshold 2005AKT x MSES25SS AK Pemko 
  FASTENERS x PEMKOTE   
1 Weatherstripping BY ALUMINUM DOOR MFGR   

Operation: A valid card, in card reader (by the .4 Contractor) releases the electrified exit device 
for entry. 

EE. HARDWARE SET 30 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 

FF. HARDWARE SET 3116 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
2 Cylinder Rims 1E72 x PREMIUM 26D Best 
2 Cylinders MORTISE 1E74 x PREMIUM 26D Best 
2 Exit Devices CD-33-47A-LBR-NL-07 26D Von Duprin 
2 Electro-Magnetic Locks M32-F-D GY Securitron 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Door Closers 4021 ALUM LCN 
2 Mounting Plates 4020-18G ALUM LCN 

Operation: A valid card, either side of door, in card reader (by the .4 Contractor) releases the 
magnetic lock for entry or exit. Fail safe interface with fire alarm/detection system releases 
magnetic lock. 

GG. HARDWARE SET 32 

3 Hinges2 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Passage Set 9K-3-N-16C-STK3 626 Best 
1 

 
 

Indicator Lock B571 32D Schlage 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

HH. HARDWARE SET 33 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 Exit Device 33A-L17 626 VonDuprin 
1 Cylinder 7 PIN AS REQ’D PREMIUM 626 Best 
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 
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II. HARDWARE SET 3416 

3 Hinges 4-1/2 x 4-1/2 BB1199 26D Hager 
1 Exit Device 33A-L17 626 VonDuprin 
1 Cylinder 7 PIN AS REQ’D PREMIUM 626 Best 
1 Electric Strike 1500-LMS 32D Securitron 
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 
1 Threshold 2005-AKT AK Pemko 
1 Weatherstripping BY ALUM DOOR MFGR   

 Operation: A valid card in card reader (by .4 Electrical Contractor) releases the electric strike for 
entry. 

JJ. HARDWARE SET 35 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 
1 

 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 
1 Closer 4021 ALUM LCN 

KK. HARDWARE SET 36 

8 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 
1 

 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Flush Bolt 555 26D Rockwood 
1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplate K1058 8” x 1” LDW 32D Rockwood 

LL. HARDWARE SET 3716 

8 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
2 Cylinder Rims 1E72 x PREMIUM 26D Best 
2 Cylinders MORTISE 1E74 x PREMIUM 26D Best 
2 Exit Devices CD-33-47A-LBR-NL-07 26D Von Duprin 
2 Electro-Magnetic Locks M32-F-D GY Securitron 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Door Closers 4021 ALUM LCN 
2 Mounting Plates 4020-18G ALUM LCN 

Operation: A valid card, either side of door, in card reader (by the .4 Contractor) releases the 
magnetic lock for entry or exit. Fail safe interface with fire alarm/detection system releases 
magnetic lock. 



 
DGS Project No. C-0946-0012 PHASE 6 DOOR HARDWARE 
 Page 087111 - 21 

MM. HARDWARE SET 3816 

Left Hand Leaf 

5 
 
 

Hinges 4-1/2 x 4-1/2 BB1168 32D Hager 
1 Surface Bolt 585-48 US26D Rockwood 
1 Flush Bolt 555 US26D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 
 
Right Hand Leaf 

2 
 
 

Hinges 4-1/2 x 4-1/2 BB1168 32D Hager 
1 Surface Bolt 585-3615   
 
Right Hand Lower Leaf 

4 
 
 

Hinges 4-1/2 x 4-1/2 BB1168 32D Hager 
1 

 
 

Electrified Lockset3 9KW3-DEL-16-C 626 Best 
1 Power Transfer EPT-10 626 VonDuprin 
1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

Operation: A valid card in card reader (by the .4 Contractor) releases electrified lock for entry.  

NN. HARDWARE SET 3916 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Electrified Lockset3 9KW3-DEL-16-C 626 Best 
1 Power Transfer EPT-10 626 VonDuprin 
1 Flush Bolt 555 26D Rockwood 
1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplate K1058 8” x 1” LDW 32D Rockwood 

Operation: A valid card, on pull side of door, in card reader (by the .4 Contractor) releases 
electrified lock for entry. Push button on push side to release magnetic lock 

OO. HARDWARE SET 4016 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Electrified Lockset3 9KW3-DEL-16-C 626 Best 
1 Power Transfer EPT-10 626 VonDuprin 
1 Closer 4021 ALUM LCN 
1 Overhead Stop 100S 32D Glynn-Johnson 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

 
Operation: A valid card, on pull side of door, in card reader (by the .4 Contractor) releases 
electrified lock for entry. Push button on push side to release magnetic lock 
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PP. HARDWARE SET 4116 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Electrified Lockset3 9KW3-DEL-16-C 626 Best 
1 Power Transfer DC-HD-16 626 Locknetics 
1 Flush Bolt 555 26D Rockwood 
1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplate K1058 8” x 1” LDW 32D Rockwood 

Operation: A valid card, on pull side of door, in card reader (by the .4 Contractor) releases 
electrified lock for entry. Push button on push side to release magnetic lock 

QQ. HARDWARE SET 42 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-C-16C-STK 626 Best 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 
1 Closer 4021 ALUM LCN 

 
 RR. HARDWARE SET 43 

4 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Overhead HOS 104H 32D Glynn-Johnson 
1 Closer 4021 ALUM LCN 

SS. HARDWARE SET 44 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Flush Bolt 555 26D Rockwood 
1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 

TT. HARDWARE SET 45 

4 Invisible Hinges 420SS x 4-1/2 26D HB  SOSS 
1 

 
 

Flush Pull 95B 26D Rockwood 
1 Lock 48H-T-K 26D Best 
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 

UU. HARDWARE SET 46 

2 Floor Closers13 27-S-90 626 Rixson 
2 Pull1/Push12 REUSE EXISTING - - 
2 Overhead HOS 104H 32D Glynn-Johnson 
1 Threshold10 14/1 x 10” x LENGTH as required A Pemko 
2 Door Sweeps 29326-C-BL C Pemko 
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VV. HARDWARE SET 47 

2 Floor Closers8 27-S-90 626 Rixson 
2 Exit Devices 55-47-EO-LBR 626 Von Duprin 
2 Overhead HOS 104H 32D Glynn-Johnson 
1 Threshold10 14/1 x 10” x LENGTH as required A Pemko 
2 Door Sweeps 29326-C-BL C Pemko 
2 Gasket Sets S88D GR Pemko 

WW. HARDWARE SET 4816 

2 Floor Closers8 27-S-90 626 Rixson 
1 Exit Device 55-47-EO-LBR 626 Von Duprin 
1 Exit Device E-55-47-L-L17-LBR 626 Von Duprin 
2 Overhead HOS 104H 32D Glynn-Johnson 
1 Cylinder 7 PIN as required PREMIUM 626 Best 
1 Power Transfer EPT-10 626 Von Duprin 
1 Threshold10 14/1 x 10” x LENGTH as required A Pemko 
2 Door Sweeps 29326-C-BL C Pemko 
2 Gasket Sets S88D GR Pemko 

Operation: A valid card in card reader (by the .4 Contractor) releases latch in electrified exit 
device. 

XX. HARDWARE SET 49 

2 Floor Closers8    
1 Exit Device 35A-27A-EO-LBR 626 Von Duprin 
1 Exit Device 35A-27-NL-LBR 626 Von Duprin 
1 Cylinder 7 PIN as required PREMIUM 626 Best 
1 Flush Pull 95B 32D Glynn-Johnson 
2 Overhead HOS 104H 32D Rockwood 
1 Threshold10 14/1 x 10” x LENGTH as required A Pemko 
2 Door Sweeps 29326-C-BL C Pemko 
1 Gasket Set S88D GR Pemko 

YY. HARDWARE SET 50 

3 Hinges 4-1/2 x 4-1/2 BB1199 26D Hager 
1 Deadbolt 47H-7-WD PREMIUM 626 Best 
1 

 
 

Push Plate 73C 32D Rockwood 
1 Pull RM4510 32D Rockwood 
1 Closer 4021 ALUM LCN 
1 Auto Door Bottom STG411APK A Pemko 
1 Sound Gasketing7 379PK ALUM Pemko 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

 
 

  BEVEL ONE SIDE   
1 Threshold 14/1 2’ x L as required  A Pemko 
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ZZ. HARDWARE SET 51 

1 Floor Closer8 H28-N-90 626 Rixson 
1 Exit Device 35A-27A-EO-LBR 626 Von Duprin 
1 Overhead HOS 104H 32D Glynn-Johnson 
1 Threshold9,10 14/1 x 10” x LENGTH as required A Pemko 
1 Door Sweep 29326-C-BL C Pemko 

AAA. HARDWARE SET 52 

1 Floor Closer8 H28-S-90 626 Rixson 
1 Exit Device 35A-A-L-L17 626 Von Duprin 
1 Overhead HOS 104H 32D Glynn-Johnson 
1 Threshold9,10 14/1 x 10” x LENGTH as required A Pemko 
1 Door Sweep 29326-C-BL C Pemko 
1 Electric Strike As required 32D Securitron 
1 Cylinder 7 PIN as required PREMIUM 626 Best 

BBB. HARDWARE SET 53 

 Hinges EXISTING TO REMAIN   
1 Electrified Exit Device LX-E360L-BE-07-FS 626 Von Duprin 
1 Closer 4021 ALUM LCN 
1 Kick Plate K1058 8” x 2” LDW 32D Rockwood 
1 Stop 430 or 441 300 Rockwood 
1 Sign SEE FOOTNOTE 14 

 
 

- SDC Security 
1 Power Transfer Loop PT-3/8V   
 Power Supply PS914 w/900-FA (plug-in fire alarm) - Von Duprin 
  and 900-8F (fused 8 zone board)   

NOTES:  

1. Door Operation: Door normally locked on stair tower side. 
2. Door individually opened by key or remote release of trim from Command Center. 
3. Activation of fire alarm system or remote release from Fire Command G40A opens all 

doors simultaneously. 
4. Latch bolt position monitored by security system. 
5. Provide sufficient quantity of power supplies for all doors in Stair 01 and Stair 02 in 

Tower. 

CCC. HARDWARE SET 5416 

6 Hinges2 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Electrified Lockset 9KW3-DEL-16-C 626 Best 
1 Power Transfer EPT-10 626 Von Duprin 
1 Flush Bolt 555 26D Rockwood 
1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplates K1058 8” x 1” LDW 32D Rockwood 

Operation: A valid card in card reader (by the .4 Contractor) releases electrified lock for entry.  
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DDD. HARDWARE SET 55 

 Hinges EXISTING TO REMAIN   
1 Exit Device 35A-A-NL 626 Von Duprin 
1 Flush Pull  32D Rockwood 
1 Closer 4021 ALUM LCN 
1 Kick Plate K1058 8” x 2” LDW 32D Rockwood 
1 Threshold 2005AKT x MSES25SS AK Pemko 
  FASTENERS x PEMKOTE   
1 Gasket Set S88D-GR GR Pemko 

EEE. HARDWARE SET 5616 

4 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 
1 

 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 
1 

 

Electric Strike 1500-LMS 32D Securitron 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

 Operation: A valid card in card reader (by .4 Electrical Contractor) releases the electric strike for entry. 

FFF. HARDWARE SET 57 

3 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 

 
 

Passage Set 9K-3-N-16C-STK3 626 Best 
1 Closer 4021 ALUM LCN 
1 Stop Rockwood 430  32D Rockwood 

GGG. HARDWARE SET 5816 

4 Hinges 4-1/2 x 4-1/2 BB1199 32D Hager 
1 

 
 

Lockset 9K-3-7-D-16C-STK-PREMIUM 626 
 

Best  
1 

 
 

Electric Strike 1500-LMS 32D Securitron 
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplates K1053 8” x 2” LDW 32D Rockwood 
1 Threshold 2005-AKT AK Pemko 
1 Weatherstrip S88D-GR GR Pemko 
1 Door Sweep 29326-C-BL C Pemko 

 Operation: A valid card in card reader (by .4 Electrical Contractor) releases the electric strike for entry. 

HHH. HARDWARE SET 59 

4 Hinges 4-1/2 x 4-1/2 BB1199 32D Hager 
1 

 
 

Lockset 9K-3-7-D-16C-STK-PREMIUM 626 
 

Best  
1 

 
 

Electric Strike 1500-LMS 32D Securitron 
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplates K1053 8” x 2” LDW 32D Rockwood 
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III. HARDWARE SET 60 

3 Invisible Hinges 420SS x 4-1/2 26D HB  SOSS 
1 
1 

 

Flush Pull 95B 26D Rockwood 
1 Lock 48H-T-K 26D Best 
1 Overhead HOS 104H 32D Glynn-Johnson 

JJJ. HARDWARE SET 61 

 Hinges RE-USE EXISTING   
1 
1 

 

Lockset 9K-3-7-D-16C-STK-PREMIUM 626 
 

Best  
1 Closer 4021 ALUM LCN 
1 Overhead HOS 104H 32D Glynn-Johnson 
1 Kickplate K1125 STAINLESS 8” x 1-1/2” LDW 32D Rockwood 
1 Kickplate K1125 ALUM 4-3/4 x FDW BLK ANODIZED Rockwood 
1 Threshold 14/1 3” x L as required A Pemko 

 
KKK. HARDWARE SET 62 

6 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 
1 

 

Lockset 9K-3-7-AB-16C-STK-PREMIUM 626 Best 
1 Flush Bolt 555 26D Rockwood 
1 Closer 4021 ALUM LCN 
2 Overhead HOS 104H 32D Glynn-Johnson 
2 Kickplates K1058 8” x 1” LDW 32D Rockwood 

LLL. HARDWARE SET 6316 

4 Hinges 4-1/2 x 4-1/2 BB1168 26D Hager 
1 
1 

 

Electrified Lockset 9KW3-DEL-16-C 626 Best 
1 Closer 4021 ALUM LCN 
1 Stop 430 or 441 32D Rockwood 
1 Kickplate K1058 8” x 1” LDW 32D Rockwood 

Operation: Door is normally locked/fail safe and operable by key. Interface with fire alarm system provided 
by the .4 Contractor. Activation of the fire alarm system releases the electric lock for entry. 

MMM. HARDWARE SET 64 

1 Lockset FURNISHED BY CLIENT AGENCY 26D Best 
8 
1 

 

Hinges MATCH EXISTING 626 Hager 
1 Electric Strike As required to work w/lockset 32D Securitron 

All other existing hardware to remain. 
Operation: Door is normally locked. A valid card in card reader (by .4 Contractor) releases the electric 
strike for entry, or entry by key. 
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Footnotes: 

1. Reinstall new lockset installed in Phase 4. 
2. Field verify hinge prep in existing frame.  
3. Field verify strike prep in existing frame. 
4. Provide custom size 3x20 inches, engraved with “PUSH.” 
5. Surface conduit by the .4 Contractor to feed power transfer is acceptable at inside of opening.  
6. Refer to Specification Section 087113 “Automatic Door Operators.”  
7. Miter sound gasket frame at jamb-head joint. 
8. Cut out existing floor closer cement case and grout in new cement case. 
9. Shop miter and weld threshold sections to form one continuous faceted threshold for Doors 116-

116P. 
10. Shop machine and cut out threshold for floor closers. Provide door closer cement case custom 

cover. 
11. Field verify existing conditions and provide appropriate electric strike. 
12. Clean, refurbish and refinish existing pull/push with clear coat lacquer. 
13. Clean, inspect and reuse existing cement case. 
14. Provide 0.063” aluminum sign, white background w/red vinyl cut letters:  

EXIT ONLY – NO RE-ENTRY WITHOUT KEY 
            MUST EXIT TO EXTERIOR AT LEVEL GM 

15. Trim bolt rod as required.  
16. Provide adequate quantity of power supplies for all electrified door hardware plus 25 percent 

spare capacity. 

END OF SECTION 087111 
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DEMOLITION GENERAL NOTES

1. REFER TO DRAWING AD011 FOR TYPICAL DRAWING
NOTATIONS AND SYMBOLS APPLICABLE TO THE 'AD'
SERIES ARCHITECTURAL DEMOLITION DRAWINGS.

2. DEMOLITION WORK LEGEND ON THIS DRAWING
SUPPLEMENTS THE LEGEND ON DRAWING AD011.

3. NOT ALL ITEMS IN THE LEGEND ON DRAWING AD011
OR ON THIS DRAWING ARE USED ON EVERY
DRAWING IN THE AD SERIES DRAWINGS.

4. REFER TO DRAWING AD011 FOR GENERAL NOTES
APPLICABLE TO THE AD SERIES DRAWINGS.

5. REFER TO DRAWING AD011 FOR SPECIFIC KEY
NOTES APPLICABLE TO THE 'AD' SERIES DRAWINGS.
NOT ALL KEY NOTES ARE USED ON EACH DRAWING
IN THE 'AD' SERIES.

6. COORDINATE DEMOLITION WORK TO CREATE NEW
OPENINGS, DOORWAYS, ETC., WITH WORK SHOWN
ON THE RENOVATION DRAWINGS (A100 SERIES).

DEMOLITION WORK LEGEND

CASEWORK / MILLWORK
TO BE REMOVED

RAISED PLATFORM
TO BE REMOVED

BULKHEAD OR SOFFIT TO BE REMOVED
REFER TO AD200 SERIES ARCHITECTURAL
REFLECTED CEILING DEMOLITION PLANS
FOR ADDITIONAL AREAS OF CEILING
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PARTITION/WALL TO BE REMOVED

EXISTING DOOR TO BE REMOVED
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BUILDING ELEVATIONS CHART

BUILDING LEVEL MUSEUM TOWER
ELEVATION ELEVATION

BASEMENT 321.00 321.00
BASEMENT MEZZANINE 326.67 326.67
ELEVATOR PIT @ E02 N/A 330.33
ELEVATOR PIT @ E01 N/A 331.08
ELEVATOR PIT @ E09 & E10 331.08 N/A
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FLOOR 09 N/A 435.00
TOP OF HOISTWAY @ E09 & E10 440.42 N/A
FLOOR 10 N/A 444.67
FLOOR 11 N/A 454.33
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OR ON THIS DRAWING ARE USED ON EVERY
DRAWING IN THE AD SERIES DRAWINGS.

4. REFER TO DRAWING AD011 FOR GENERAL NOTES
APPLICABLE TO THE AD SERIES DRAWINGS.

5. REFER TO DRAWING AD011 FOR SPECIFIC KEY
NOTES APPLICABLE TO THE 'AD' SERIES DRAWINGS.
NOT ALL KEY NOTES ARE USED ON EACH DRAWING
IN THE 'AD' SERIES.

6. COORDINATE DEMOLITION WORK TO CREATE NEW
OPENINGS, DOORWAYS, ETC., WITH WORK SHOWN
ON THE RENOVATION DRAWINGS (A100 SERIES).

DEMOLITION WORK LEGEND

CASEWORK / MILLWORK
TO BE REMOVED

RAISED PLATFORM
TO BE REMOVED

BULKHEAD OR SOFFIT TO BE REMOVED
REFER TO AD200 SERIES ARCHITECTURAL
REFLECTED CEILING DEMOLITION PLANS
FOR ADDITIONAL AREAS OF CEILING
TO BE REMOVED

PARTITION/WALL TO BE REMOVED

EXISTING DOOR TO BE REMOVED

MEN'S

RESTROOM

306

 

03

GC

ROOM NAME/NUMBER ID TAG

DEMOLITION KEY NOTE
PRIME CONTRACT / CONTRACTOR NUMBER

KEY NOTE NUMBER

CARPET FLOORING
TO BE REMOVED

CARPET OVER LINOLEUM TILE FLOORING
BOTH LAYERS TO BE REMOVED

CERAMIC TILE FLOORING
TO BE REMOVED

TERRAZZO FLOORING
TO BE REMOVED

EXISTING ROOFING SYSTEM
TO BE REMOVED

ZONE TO RECEIVE NEW TERRACE PAVERS

SPOT ELEVATION0'-0"

REVISION AREA AND NUMBER

TEXT

INFORMATIONAL NOTE - STYLE 1
(TEXT COLOR AND ARROW STYLE MAY VARY)TEXT

TEXT

INFORMATIONAL NOTE - STYLE 2
(TEXT COLOR AND ARROW STYLE MAY VARY)TEXT

FE-R

FE-X
EXISTING FIRE EXTINGUISHER & BRACKET
TO REMAIN

EXISTING FIRE EXTINGUISHER & BRACKET
REMOVE, SALVAGE, AND RELOCATE
(EXISTING LOCATION ON DEMO DWGS)

FE-N

NEW FIRE EXTINGUISHER & BRACKET
TO BE REMOVED AND TURNED OVER
TO CLIENT AGENCY

FEC-X
EXISTING FIRE EXTINGUISHER & CABINET
TO REMAIN

FEC-R

EXISTING FIRE EXTINGUISHER & CABINET
REMOVE, SALVAGE, AND RELOCATE
(EXISTING LOCATION ON DEMO DWGS)

FEC-N

NEW FIRE EXTINGUISHER & CABINET
TO BE REMOVED AND TURNED OVER
TO CLIENT AGENCY

EXISTING FLOORING TO BE REMOVED

05.3STATE MUSEUM - FLOOR 05 - ARCHITECTURAL DEMOLITION PLAN - BASE BID 3
SCALE
1/8" = 1'-0"

R

3

0

R

2

9

R

2

8

R

3
5

MI

R

3

4

MH

MG

R
3
6

ME

MF

MD

MC

MB

R
3
7

R

3
8

MA

R

3

9

R

3

3

R

3

2

R

3

1

M03M01 M02 M06M04 M05 M07

R

2

7

R

2
6

R
2
5

R
2
4

M08 M09

R

2
3

R

2

2

R

2

1

R

2

0

R

1

9

R

4

2

R

4

0

R

4

1

R

4

3

R

4

4

R

4

5

M03

R

4

6

M01

R

4
7

M02 M06

R
4
8

M05

R
0
1

M07

R

0

4

R

0

6

R

0

5

R

0
2

R

0

3

M08 M09

R

1
4

R

1

5

R

1

6

R

1

8

R

1

7

R

1

0

R
1
3

R
1
2

R

1
1

R

0

7

R

0

9

R

0

8

MB

MA

ME

MI

MH

D

N

D

N

DN

UP

FE-D

FE-D

FE-D

FEC-X

FEC-X

FEC-X

FEC-D

BOARD

ROOM

515

OFFICE

513

OFFICE

511

OFFICE

509

OFFICE

507

OFFICE

503

OFFICE

501

STORAGE

500

OFFICE

502

OFFICE

504

OFFICE

506

OFFICE

508

OFFICE

512

OFFICE

514

OFFICE

516

OFFICE

520

OFFICE

524

OFFICE

526

OFFICE

530

OFFICE

532

OFFICE

535

OFFICE

533

OFFICE

531

OFFICE

529

OFFICE

527

OFFICE

525

OFFICE

523

OFFICE

521

OFFICE

519

OFFICE

517

KITCHEN

505

MEN'S

WASHROOM

532

RECEPTION

533

WOMEN'S

WASHROOM

534

LOUNGE

535

ELEVATOR

E07

SOUTH

ELECTRICAL

541

FILE

ROOM

541A

STORAGE

534B

CONFERENCE

534A

PUBLIC

STAIR 04

S504

STAIR 03

S503

JANITOR'S

CLOSET

522

NORTH

PASSAGE

542

OFFICE

543

OFFICE

544

OFFICE

545

COPIER/

WORK AREA

510

STORAGE

AND I.T.

537

NORTH

CORRIDOR

549

CORRIDOR

552

SOLARIUM

550

ROOF

STAIR 06

S506

SOUTH

CORRIDOR

551

NORTH

ELECTRICAL

540

ROOF

ROOF

PASSAGE

547

EXISTING CURTAIN WALL SYSTEM
TO BE DEMOLISHED FOR FULL
EXTERIOR PERIMETER OF FLOOR 05

12

.4

13

.2

09

.1

12

.4

13

.2

09

.1

12

.4

13

.2

09

.1

12

.4

13

.2

09

.1

12

.4

13

.2

09

.1

12

.4

13

.2

09

.1

09

.1

01

.1

04

.1

41

.1

03

.1

24

.1

38

.1

55

.1

10

.1/.3

14

.1/.2

24

.1

ROOF

24

.1

TYPICAL

TYPICAL

TYPICAL

24

.1

TYPICAL

04

.1

TYPICAL

04

.1

TYPICAL

04

.1

TYPICAL

04

.1

TYPICAL

EXISTING ROOF DRAINS
TO REMAIN - TYPICAL

01

.1

TYPICAL

02

.1

02

.1 02

.1

10

.1/.3

01

.1

TYP

01

.1

TYPICAL

01

.1

TYPICAL

02

.1

02

.1

10

.1/.3

02

.1

02

.1

02

.1

01

.1

TYPICAL

01

.1

TYPICAL

01

.1

TYPICAL

12

.4

13

.2

09

.1

01

.1

TYPICAL

10

.1/.3
02

.1

02

.1

02

.1

02

.1

04

.1

01

.1

02

.1

TYPICAL

01

.1

01

.1

01

.1

02

.1

02

.1

01

.1

02

.1

02

.1

01

.1

02

.1

ELEVATOR

E08

01

.1

TYPICAL

02

.1

02

.1

02

.1

01

.1

TYPICAL

01

.1

TYPICAL

02

.1

01

.1

TYPICAL

01

.1

02

.1

02

.1

01

.1

TYPICAL

02

.1

02

.1

02

.1

02

.1

02

.1

01

.1

TYPICAL

01

.1

TYPICAL

01

.1

TYPICAL

15

.1/.4

TYPICAL

01

.1

TYPICAL

02

.1

02

.1

02

.1

02

.1

02

.1

14

.1/.2

TYPICAL

14

.1/.2

TYPICAL

14

.1/.2

TYPICAL

02

.1

02

.1

01

.1

TYPICAL

02

.1

AIR

INTAKE

AIR

INTAKE

AIR

INTAKE

AIR

INTAKE

02

.1

01

.1

TYPICAL

02

.1

02

.1

02

.1

01

.1

TYPICAL

01

.1

TYPICAL

01

.1

TYPICAL

01

.1

TYPICAL

02

.1

01

.1

TYP

02

.1

02

.1

01

.1

TYP

02

.1

02

.1

02

.1

01

.1

TYPICAL

02

.1

01

.1

TYPICAL

FUTURE PLANTER
REFER TO SPECS AND

LANDSCAPE DRAWINGS

FUTURE PLANTER
REFER TO SPECS AND

LANDSCAPE DRAWINGS

EXISTING ROOF AREA BETWEEN FUTURE PLANTERS
SHALL BE REMOVED PER DEMOLITION KEY NOTE .1/24

IN PREPARATION FOR NEW ROOF PAVER INSTALLATION
UNDER BASE BID 3

A

I

R
I

N

T

A

K

E

A
I
R

I
N

T
A

K
E

3

'

-

4

"

M

.

O

.

±

 

6

'
-

6

1

2 "

38

.1

55

.1

55

.1

CLOSET

539

02

.1

02

.1

02

.1

02

.1

02

.1

02

.1

02

.1

01

.1

TYPICAL

5
'
-
0
"

5
'
-
0
"

5
.
7
6
°

5
.
7
6
°

±

 
8

'
-

2

5

1

6

"

REMOVE EXISTING ROOF - TYPICAL

EXISTING ROOF DRAIN TO REMAIN
PROTECT FROM DEBRIS DURING CONSTRUCTION
REFER TO DRAWING AD105 & A105 FOR
ADDITIONAL INFORMATION REGARDING
ROOFING AT FLOOR 05 TYPICAL

REFER TO DRAWING A107 & SPECS REFER TO DRAWING A107 & SPECS
REMOVE EXISTING ROOF - TYPICAL

TYPICAL

24

.1

WORK SHOWN IN DETAIL 05.3 IS TO BE PROVIDED UNDER BASE BID 3
REFER TO SPECIFICATIONS SECTION 010300 FOR ADDITIONAL INFORMATION

84

.1

84

.1

84

.1

86

.1

86

.1

84

.1

86

.1

92

.1

01

LOCATED SHAFT
OPENING IN
FLOOR SLAB

DEMOLISH PARAPET WALL
REFER TO DETAIL 07/A402

02

LOCATED PORTION
OF PARAPET WALL
TO BE DEMOLISHED

PARAPET WALL RE-BUILD
STARTS AT LIMESTONE PANEL
JOINT AT COLUMN LINE R43

PARAPET WALL RE-BUILD
STARTS AT LIMESTONE PANEL
JOINT AT COLUMN LINE R30

M. TILIAKOS/J. JOLIN

J. HOEPP/D. VODZAK AS NOTED

AD105.3

STATE MUSEUM - FLOOR 05

ARCHITECTURAL DEMOLITION PLAN

BASE BID 3

BUILDING ELEVATIONS CHART

BUILDING LEVEL MUSEUM TOWER
ELEVATION ELEVATION

BASEMENT 321.00 321.00
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BUILDING ELEVATIONS CHART

BUILDING LEVEL MUSEUM TOWER
ELEVATION ELEVATION

BASEMENT 321.00 321.00
BASEMENT MEZZANINE 326.67 326.67
ELEVATOR PIT @ E02 N/A 330.33
ELEVATOR PIT @ E01 N/A 331.08
ELEVATOR PIT @ E09 & E10 331.08 N/A
GROUND 337.00 337.00
GROUND MEZZANINE N/A 347.33
PLAZA SLAB 350.25 350.25
PLAZA LEVEL (HIGH POINT) 351.00 351.00
FLOOR 01 354.00 357.67
FLOOR 02 373.83 367.33
FLOOR 03 392.50 377.00
FLOOR 04 411.17 386.67
FLOOR 05 425.17 396.33
FLOOR 06 438.17 406.00
FLOOR 07 N/A 415.67
FLOOR 08 N/A 425.33
FLOOR 09 N/A 435.00
TOP OF HOISTWAY @ E09 & E10 440.42 N/A
FLOOR 10 N/A 444.67
FLOOR 11 N/A 454.33
FLOOR 12 N/A 464.00
FLOOR 13 N/A 473.67
FLOOR 14 N/A 483.33
FLOOR 15 N/A 493.00
FLOOR 16 N/A 502.67
FLOOR 17 N/A 512.33
TOP OF HOISTWAY @ E02 N/A 517.83
TOP OF HOISTWAY @ E01 N/A 519.83
FLOOR 18 N/A 522.00
FLOOR 19 (MECHANICAL) N/A 531.67
ROOF SLAB AT TOWER N/A 541.33

GENERAL NOTES

1. REFER TO DRAWING A001 FOR FULL LISTS OF GENERAL NOTES AND KEY
NOTES COVERING THE RENOVATION WORK FOR THIS PROJECT AS
SHOWN ON THIS DRAWING AND ALL A100 SERIES DRAWINGS.

2. REFER TO DRAWING AD100B FOR ADDITIONAL GENERAL NOTES AND
LEGEND INFORMATION.
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INFRASTRUCTURE UPGRADES & RENOVATIONS
STATE MUSEUM OF PENNSYLVANIA

AND PHMC TOWER
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HARRISBURG, DAUPHIN COUNTY, PENNSYLVANIA 17120
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VERIFY SCALE

BAR IS ONE (1) INCH LONG
ON ORIGINAL DRAWING.

IF BAR IS NOT ONE (1) INCH LONG,
ADJUST SCALE ACCORDINGLY.

VARIANCE FROM CONTRACT NOT
PERMITTED WITHOUT APPROVAL

FROM THE DGS BUREAU OF
ENGINEERING & ARCHITECTURE.

1 0

BASE BIDS

ALL WORK SHOWN
ON THIS DRAWING

IS INCLUDED IN BASE BID 01,
UNLESS NOTED OTHERWISE

ON THIS DRAWING.

REFER TO THE PROJECT MANUAL
FOR A FULL DESCRIPTION

OF ALL THE BASE BIDS.

a DRG Architects company

PROFESSIONAL OF RECORD PROFESSIONAL'S CONSULTANT

645 NORTH 12 TH STREET, SUITE 100
HARRISBURG, PENNSYLVANIA 17043

717.233.1105
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(617) 338-300
WWW.ANNUMARCHITECTS.COM
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