

DATE: January 9, 2026

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 11

on

PROJECT NO. DGS C-0948-0090 PHASE 003
PROJECT TITLE - Capitol Complex Central Plant - Building Renovations, Chiller System Replacement and Electrical System Upgrades

PROFESSIONAL:

H.F. Lenz Co.
1407 Scalp Avenue
Johnstown, Pennsylvania, 15904

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES – CONTRACTS (3.1, 3.2, and 3.4) ONLY

Item 1 - DGS C-0948-0090 P3.1 (RFP) - The Proposal Submission deadline has been extended to Tuesday, January 20, 2026, at 2:00 PM.

Item 2 - DGS C-0948-0090 P3.2 (RFP) - The Proposal Submission deadline has been extended to Tuesday, January 20, 2026, at 2:00 PM.

Item 3 - DGS C-0948-0090 P3.4 (RFP) - The Proposal Submission deadline has been extended to Tuesday, January 20, 2026, at 2:00 PM.

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 - N/A

DRAWING CHANGES – ALL CONTRACTS

Item 1 - N/A