

DATE: December 1, 2025

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 2

on

PROJECT NO. DGS C-0948-0090 PHASE 003
PROJECT TITLE - Capitol Complex Central Plant - Building Renovations, Chiller System Replacement and Electrical System Upgrades

PROFESSIONAL:

H.F. Lenz Co.
1407 Scalp Avenue
Johnstown, Pennsylvania, 15904

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 - Due to the expectation of severe winter weather, **the Pre-Proposal Conference scheduled for Tuesday December 2, 2025 @ 11:00 AM is POSTPONED.**

The Pre-Proposal Conference will be rescheduled for: **Wednesday December 10, 2025 @ 11:00 AM, Keystone Building, KBMC Ocean Room Plaza Level Comm Ave, 400 North Street, Harrisburg, PA 17120.** The Pre-Proposal Conference is not mandatory, but all contractors who have secured contract documents are invited and urged to attend.

Refer to Part 1, Section 7 of the Request for Proposal for additional information.

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 - N/A

DRAWING CHANGES – ALL CONTRACTS

Item 1 - N/A