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ADDENDUM NO. 4

DATE: August 4, 2025

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT

1800  HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO.  4

on

PROJECT NO. DGS C-0374-0006 PHASE 002
PROJECT TITLE - SCI Somerset - Medium Voltage Upgrades
PROFESSIONAL:
CJL Engineering
232 Horner Street
Johnstown, Pennsylvania, 15902

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you 
must re-submit your bid(s) prior to the bid opening date and time.  

ADMINISTRATIVE CHANGES – ALL CONTRACTS
         Item 1 - For Manhole Pictures reference Trimble Folder - Documents\45 Bidding\01 Bid Documents\03 
Addendums\Addendum 4 Photos E-1 through E-24. There is no manhole E9.

SPECIFICATION CHANGES – ALL CONTRACTS
        Item 2 - The Contractor is to verify the integrity of all conduits prior to installation of the cabling. See Spec 
Section 010100, 1.5, B.2.  If there is an issue the plan may have to change to utilize the existing conduits with cabling 
already in them.

DRAWING CHANGES – ALL CONTRACTS
        Item 3 - Drawings E-3 and E-13 are correct. There is one 5kV feeder for circuit 3A and one 5kV feeder for circuit 
3B that come from the existing main distribution switchgears SG-2 and run to manhole E23. Circuit 3A is elbow 
deadbreak connected to serve existing Maintenance Shop and Central Plant Building 14 switch and continues to 
manhole E1. Circuit 3B is T deadbreak connected to serve existing Maintenance Shop and Central Plant Building 14 
switch and continues to manhole E1.
        Item 4 - All Drawings - There are no deadbreak port junctions in the existing manholes. There are deadbreak 
connectors.
 
 


