



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS

August 8, 2023

VOLUME III

**SMALL DIVERSE BUSINESS
PARTICIPATION SUBMITTAL**

**Project No. DGS C-0211-0005.3 Phase 5 – Revised Rebid
Plumbing Construction**

PA State Police Academy and BESO – Modernization

Hershey, Dauphin County, Pennsylvania

Submitted by: Wayne R. Reynolds, Executive Vice President
Jay R. Reynolds, Inc.
One Brooks Avenue
PO Box 326
Willow Street, PA 17584
Phone: (717) 464-2755
wreynolds@jrrinc.com
www.jrrinc.com

BASE BID 1

SDB PARTICIPATION SUBMITTAL

- SDB-2 Participation Submittal
- SDB-3 Utilization Schedule
- SDB-3.1 Letters of Commitment

SDB & VBE Submittal

SDB-2
SDB PARTICIPATION SUBMITTAL

Bidder/Offeror: Jay R. Reynolds, Inc. **Solicitation # :** DGS C-0211-0005.3

Solicitation Title: Revised Rebid-PA State Police Academy & BESO-Modernization

Discipline: .3 Plumbing Construction (.1 GC, .2 HVAC, .3 Plumbing, or .4 Electrical)

Base Bid: 1 (identify the corresponding Base Bid for this SDB Participation Submittal)

CHECK ONE, AND ONLY ONE, BOX. FAILURE TO COMPLY WILL RESULT IN REJECTION OF YOUR BID/PROPOSAL.

Click on bold titles to navigate to that specific page.

☐ **I agree to meet the SDB participation goal in full.**

I have completed and am submitting with my bid or proposal an **SDB Utilization Schedule (SDB-3)**, which is required in order to be considered for award.

☒ **I am requesting a partial waiver of the SDB participation goal.**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve the total SDB participation goal for this solicitation and am requesting a partial waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal both of the following, which are required in order to be considered for award:

1. an **SDB Utilization Schedule (SDB-3)** for that portion of the SDB participation goal that I will meet; AND
2. a **Good Faith Efforts Waiver Request** for the portion of the SDB participation goals that I am unable to meet.

☐ **I am requesting a full waiver of the SDB participation goal**

After making good faith outreach efforts as more fully described in the **Guidance for Documenting Good Faith Efforts to Meet the SDB Participation Goal**, I am unable to achieve any part of the SDB participation goal for this solicitation and am requesting a full waiver of the SDB participation goal.

I have completed and am submitting with my bid or proposal a **Good Faith Efforts Waiver Request** for the complete SDB participation goal, which is required in order to be considered for award.

NOTE: SDB primes who are submitting as bidders or offerors must complete an **SDB Utilization Schedule (SDB-3)** identifying any self-performance towards the SDB participation goal.

SDB-3
SDB UTILIZATION SCHEDULE

Bidder/Offeror: Jay R. Reynolds, Inc.

Solicitation # : DGS C-0211-0005.3 Ph. 5 **Solicitation Title:** Revised Rebid PA State Police Academy & BESO - Modernization

List in the chart below SDBs (including where applicable a prime bidder or offeror is self-performing a portion of the work) that will be used to meet the SDB participation goal (add additional pages if necessary). Submit a **Letter of Commitment (SDB-3.1)** for each SDB subcontractor, supplier, or manufacturer (add additional Letters of Commitment as necessary).

SDB Name SAP Vendor Number (6-digit number provided by SDB) SDB Verification Number (located on DGS SDB verification)	Type of SDB (check all that apply)	Description of Work to be Performed (Statement of Work/Specification reference)	% Commitment (or % of work to be self-performed by SDB bidder/offeror)	Dollar Value of Commitment (after applying any calculation per SDB-1, Section IV, Calculating SDB participation)
Name: <u>ABC IT Solutions</u> SAP Vendor Number: <u>123456</u> SDB Verification Number: <u>123456-2023-09-SB-M</u>	MBE	IT staffing resources	%	\$
Name: <u>General Civil Company</u> SAP Vendor Number: <u>508839</u> SDB Verification Number: <u>508839202111-SDB-S</u>	<input type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input checked="" type="checkbox"/> DOBE <input checked="" type="checkbox"/> SDVBE	Plumbing Supplies	5 %	\$ 1,005,800
Name: SAP Vendor Number: SDB Verification Number:	<input type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE		%	
Name: SAP Vendor Number: SDB Verification Number:	<input type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE		%	
Name: SAP Vendor Number: SDB Verification Number:	<input type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE		%	
Attach additional sheets if necessary			Total % SDB commitment: <u>5</u>	Total \$ amount: <u>\$ 1,005,800</u>

SDB-3.1
LETTER OF COMMITMENT

This Letter of Commitment serves as confirmation of the commitment by the prime Bidder or Offeror to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Project.

Solicitation #: DGS C-0211-0005 Ph. 5 Revised Rebid Solicitation Name: PA State Police Academy & BESO - Modernization

	Bidder/Offeror Information	SDB Information
Name	Jay R. Reynolds, Inc.	General Civil Company
Address	1 Brooks Ave., PO Box 326 Willow Street, PA 17584	56A Concord Rd., Aston, PA 19014
Point of Contact	Wayne R. Reynolds	Lawrence F. McLaughlin
Telephone #	(717) 464-2755	(484) 480-4595
Email address	wreynolds@jrrinc.com	larrym@generalcivil.com

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the SDB shall perform or provide the following services or supplies during the term of the prime contract, as more specifically set forth below:

Services or supplies the SDB will provide:	Plumbing Supplies
Specific Time Frame the SDB will provide the services or supplies:	During the procurement of plumbing supplies

Dollar Value of Commitment. These service or supplies for contract/fee indicated in the table below shall be for the term of the contract.

COMMITMENT TABLE	Total Contract/Fee Commitment Value	Allowable Participation Percentage	Allowable Participation Value equals Dollar Value Commitment on SDB-3
	(c)	(d)	(c) x (d) = (e)
SDB Subcontractor - performs at least 50% of the value of the subcontract with its own forces		100%	
SDB Manufacturer - produces on premise material, supplies, articles or equipment required for contract.		100%	
SDB Stocking Suppliers - maintains materials on premises that are bought and stored and required for the contract.	\$1,676,333.33	60%	\$1,005,800.00
SDB Non-stocking Supplier - Service Fee Only -Does not carry inventory.		100%	

SDB verified. By signing below, the SDB represents that it meets the SDB requirements set forth in the Solicitation and all required documentation has been provided to the Bidder/Offeror for its SDB submission.

Sincerely,

Wayne R. Reynolds, Executive Vice President

Bidder/Offeror Point of Contact Printed name

Bidder/Offeror Point of Contact Signature

Acknowledged

Lawrence F. McLaughlin, Vice President

SDB Point of Contact Printed name

SDB Point of Contact Signature

** For purposes of monitoring compliance with SDB and VBE commitments, the work performed by a firm that is both an SDB and a VBE will be counted by BDISBO towards fulfilling both the SDB and VBE commitments unless otherwise agreed to by the parties in writing and approved by BDISBO and the Issuing Office.*

SDB-5

SDB GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

SDB Submittal

DGS C-0211-0005.3 Phase 5 Revised Rebid-PA State Police Academy & BESO Modernization-Plumbing Construction

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Project Description:	Revised Rebid PA State Police Academy & BESO - Modernization
Commonwealth Agency Name:	PA Department of General Services
Solicitation #:	DGS C-0211-0005.3 Phase 5 Revised Rebid
Solicitation Due Date and Time:	8/8/23 2:00 pm

Bidder/Offeror Company Name:	Jay R. Reynolds, Inc.
Bidder/Offeror Contact Name:	Wayne R. Reynolds, Executive Vice President
Bidder/Offeror Contact Email:	wreynolds@jrrinc.com
Bidder/Offeror Contact Phone Number:	(717) 464-2755

Part 1 – Identified Items of Work Offeror Made Available to SDBs

Identify those items of contract work that the Offeror made available to SDBs. This includes, where appropriate, those items the Offeror identified and subdivided into economically feasible units to facilitate the SDB participation. For each item listed, show the anticipated percentage of the total contract cost. Offeror must demonstrate that enough work to meet the SDB participation goal was made available to SDBs, and the total percentage of the items of work identified for SDB participation met or exceeded the SDB participation goal set for the procurement.

Identified Items of Work	Was this work listed in the solicitation?	Does Offeror normally self-perform this work?	Was this work made available to SDB Firms? If not, explain why.
Plumbing Supplies	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no 20%
Pipe Covering	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no 5%
Fire Protection	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no 25%
Plumbing Excavation	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no 1%
Plumbing Welding	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no 1%

Attach additional sheets if necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: General Civil Company <input type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input checked="" type="checkbox"/> DOBE <input checked="" type="checkbox"/> SDVBE	Plumbing Supplies	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/1/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/1/23 0:00 am Spoke with: Larry McLaughlin Left Message:	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no	<input checked="" type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing
SDB Name: H & H Svc. Co., Inc. <input type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input checked="" type="checkbox"/> DOBE <input checked="" type="checkbox"/> SDVBE	Plumbing Supplies	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax Per Kate Wirt they will bid	Date and Time of Call: Spoke with: Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: City Supply Inc. <input checked="" type="checkbox"/> MBE <input checked="" type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Plumbing Supplies	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/7/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 11:30 am Spoke with: Jennifer Johnson Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing
SDB Name: T.N. Walker Inc. <input checked="" type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Plumbing Supplies	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/7/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 11:30 am Spoke with: Voicemail Left Message: Yes	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: Penn State Electric Mechanical Supply Co. Inc. <input checked="" type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Plumbing Supplies	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/7/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 11:43 am Spoke with: Raz Sugarwala Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing
SDB Name: Loshaw Thermal Technology LLC <input type="checkbox"/> MBE <input checked="" type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Pipe Covering	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/7/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 11:48 am Spoke with: Marci Bittner Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: Masters Mechanical Insulation <input type="checkbox"/> MBE <input checked="" type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Pipe Covering	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/7/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 11:49 am Spoke with: Voicemail Left Message: Yes	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing
SDB Name: Mechanical Insulation Services INC. <input type="checkbox"/> MBE <input checked="" type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Pipe Covering	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 11:52 am Spoke with: Anna Ash Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: PA Pride Insulation Inc. <input type="checkbox"/> MBE <input checked="" type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Pipe Covering	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/7/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 11:54 am Spoke with: Voicemail Left Message: Yes	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing
SDB Name: J&J Fire Protection Co. Inc. <input type="checkbox"/> MBE <input checked="" type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Pipe Covering	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax Not bidding per Vicki Glass	Date and Time of Call: Spoke with: Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: MFP Fire Protection <input checked="" type="checkbox"/> MBE <input checked="" type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Fire Protection	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 12:05 pm Spoke with: Vermell Macon-no longer installing Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing
SDB Name: Lawson Demolition & Hauling <input checked="" type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Plumbing Excavation	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 12:07 pm Spoke with: Voicemail Left Message: Yes	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: Natalie Excavation <input type="checkbox"/> MBE <input checked="" type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Plumbing Excavation	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/7/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 12:11 pm Spoke with: Michelle Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing
SDB Name: Central Penn Welding & Iron Works <input checked="" type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Plumbing Welding	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/7/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 12:12 pm Spoke with: Phone not in service Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing

Attach additional sheets as necessary.

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 – Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote, and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on the **SDB Utilization Schedule (SDB-2)**.

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Identified SDB and Classification	Describe Item of Work Solicited	Initial Solicitation Date & Method	Follow-up Solicitation Date & Method	Details for Follow-up Calls	Quote Received?	Quote Used?	Reason Quote Rejected
SDB Name: Spicer Welding & Fabrication <input type="checkbox"/> MBE <input checked="" type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE	Plumbing Welding	Date: 7/20/23 <input type="checkbox"/> mail <input checked="" type="checkbox"/> email <input type="checkbox"/> fax	Date: 8/7/23 <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax <input checked="" type="checkbox"/> Phone	Date and Time of Call: 8/7/23 12:17 pm Spoke with: Stevie Left Message:	<input type="checkbox"/> yes <input checked="" type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing
SDB Name: <input type="checkbox"/> MBE <input type="checkbox"/> WBE <input type="checkbox"/> LGBTBE <input type="checkbox"/> DOBE <input type="checkbox"/> SDVBE		Date: <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax	Date: <input type="checkbox"/> mail <input type="checkbox"/> email <input type="checkbox"/> fax	Date and Time of Call: Spoke with: Left Message:	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> yes <input type="checkbox"/> no	<input type="checkbox"/> Used other SDB <input type="checkbox"/> Used non-SDB <input type="checkbox"/> Self performing

Attach additional sheets as necessary.

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 3 – SDB Outreach Compliance Statement

- 1. List the Identified Items of Work for subcontracting opportunities for the solicitation along with specific work categories:**

Plumbing Supplies
Pipe Covering
Fire Protection
Plumbing Excavation
Plumbing Welding

- 2. Attach to this form copies of written solicitations (with Bid or Proposal instructions) used to solicit Identified SDBs for these subcontract opportunities.**

- 3. Offeror made the following attempts to contact the Identified SDBs:**

Reference Form SDB-5 Part 2

- 4. Bonding Requirements (Please Check One):**

☒

This project does not involve bonding requirements.

☐

Offeror assisted Identified SDBs to fulfill or seek waiver of bonding requirements.
(DESCRIBE EFFORTS):

- 5. Pre-Bid/Proposal Conference or Supplier Forum (Please Check One):**

☒

Offeror did attend the pre-Bid/Proposal conference or Supplier Forum

☐

No pre-Bid/Proposal conference or Supplier Forum was held

☐

Offeror did not attend the pre-Bid/Proposal conference or Supplier Forum

SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL


Part 4 – Additional Information Regarding Rejected SDB Quotes

This form must be completed if Part 2 indicates that an SDB quote was rejected because the Offeror is using a non-SDB or is self-performing the Identified Items of Work. List the Identified Items of Work, state whether the work will be self-performed or performed by a non-SDB, and if applicable, state the name of the non-SDB firm. Also include the names of all SDBs and non-SDB firms that provided a quote and the amount of each quote.

Describe Identified Items of Work not being performed by SDBs (include specific section from bid or proposal)	Self-performing or using non-SDB (provide name of non-SDB if applicable)	Amount of non-SDB quote \$	Name of other firms that provided quotes and whether they are SDB	Amount quoted \$	Reason why SDB quote was rejected along with brief explanation
	<input type="checkbox"/> self-performing <input type="checkbox"/> using Non-SDB Name:		<input type="checkbox"/> SDB <input type="checkbox"/> Non-SDB Name:		<input type="checkbox"/> price <input type="checkbox"/> capabilities <input type="checkbox"/> other
	<input type="checkbox"/> self-performing <input type="checkbox"/> using Non-SDB Name:		<input type="checkbox"/> SDB <input type="checkbox"/> Non-SDB Name:		<input type="checkbox"/> price <input type="checkbox"/> capabilities <input type="checkbox"/> other
	<input type="checkbox"/> self-performing <input type="checkbox"/> using Non-SDB Name:		<input type="checkbox"/> SDB <input type="checkbox"/> Non-SDB Name:		<input type="checkbox"/> price <input type="checkbox"/> capabilities <input type="checkbox"/> other
	<input type="checkbox"/> self-performing <input type="checkbox"/> using Non-SDB Name:		<input type="checkbox"/> SDB <input type="checkbox"/> Non-SDB Name:		<input type="checkbox"/> price <input type="checkbox"/> capabilities <input type="checkbox"/> other
	<input type="checkbox"/> self-performing <input type="checkbox"/> using Non-SDB Name:		<input type="checkbox"/> SDB <input type="checkbox"/> Non-SDB Name:		<input type="checkbox"/> price <input type="checkbox"/> capabilities <input type="checkbox"/> other

Attach additional sheets as necessary.

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL



Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of General Civil Company
(Name of SDB)

located at 56A Concord Road
(Number) (Street)
Aston, PA 19014
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of H & H Service Company Inc.
(Name of SDB)

located at 4510 Westport Drive
(Number) (Street)
Mechanicsburg, PA 17055
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) Wayne R. Reynolds (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of City Supply Inc.
(Name of SDB)

located at 1055 W. Germantown Pike, Suite 300
(Number) (Street)
Norristown, PA 19403
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeree) (Name) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Penn State Electric Mechanical Supply Co. Inc.
(Name of SDB)

located at 350 E. Main Street
(Number) (Street)
Mountville, PA 17554
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Loshaw Thermal Technology LLC
(Name of SDB)

located at 59 N. Main Street
(Number) (Street)
Spring Grove, PA 17362
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Masters Mechanical Insulation LLC
(Name of SDB)

located at 80 Creamery Street
(Number) (Street)
Myerstown, PA 17067
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Mechanical Insulation Services Inc.
(Name of SDB)

located at 1110 Foxianna Road
(Number) (Street)
Middletown, PA 17057
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) Wayne R. Reynolds (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of PA Pride Insulation Inc.
(Name of SDB)

located at 445 Ave F
(Number) (Street)
Columbia, PA 17512
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) Wayne R. Reynolds (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of J & J Fire Protection Co. Inc.
(Name of SDB)

located at 101 Powell Road
(Number) (Street)
Butler, PA 16002
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) (Title) (Date)

Cathy Milanak

From: Vicki Gass <jandjfire@jandjfire.com>
Sent: Thursday, July 20, 2023 4:52 PM
To: Cathy Milanak
Subject: RE: Quote Request-Fire Protection

Thank you for the invite, however, we are not bidding this project.

Sincerely,
Vicki L. Gass, President
J & J Fire Protection Co., Inc.
101 Powell Road
Butler, PA 16002
724-586-6111
www.jandjfire.com
jandjfire@jandjfire.com



From: Cathy Milanak <Cmilanak@jrrinc.com>
Sent: Thursday, July 20, 2023 3:53 PM
To: Vicki Gass <jandjfire@jandjfire.com>
Subject: Quote Request-Fire Protection

Please review the attached quote request for the REBID of the PA State Police Academy & BESO-Modernization.

Below is a link to the bid documents located on our Box file-sharing site.

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4oib9f4p9eoci?sortColumn=name&sortDirection=asc>

If you have any questions, please contact Wayne Reynolds at wreynolds@jrrinc.com or (717) 464-2755.

Thank you,

Cathy Milanak
Administrative Assistant/Bid Secretary
JAY R. REYNOLDS, INC.
One Brooks Ave, PO Box 326
Willow Street, PA 17584
PH: (717) 464-2755

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of MFP Fire Protection Co. Inc.
(Name of SDB)

located at 201 Venice Avenue
(Number) (Street)
Pleasantville, NJ 08232
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Lawson Demolition & Hauling Co. Inc.
(Name of SDB)

located at 1025 Orange Street
(Number) (Street)
Steelton, PA 17113
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Jay R. Reynolds, Inc.
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Natalie Excavation & Demolition LLC
(Name of SDB)

located at 2193 Tiara Drive
(Number) (Street)
Steelton, PA 17113
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid
by Tyrone, PA 16686
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Central Penn Welding & Ironworks LLC
(Name of SDB)

located at 650 Division Street
(Number) (Street)
Harrisburg, PA 17105
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by Tyrone, PA 16686
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) (Title) (Date)

SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 – SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Spicer Welding & Fabrication
(Name of SDB)

located at 1593 S. Eagle Valley Rd.
(Number) (Street)
Julian, PA 16823
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No. DGS C-0211-0005.3 Phase 5 Revised Rebid

by _____
(Name of Prime Contractor's Firm)

2. _____ (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB's Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and has not completed the above portion of this submittal.

Wayne R. Reynolds Executive Vice President 8/8/23
(Signature of Bidder/Offeror) (Title) (Date)

Solicitation Letters

SDB Submittal

DGS C-0211-0005.3 Phase 5 Revised Rebid-PA State Police Academy & BESO Modernization-Plumbing Construction



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED
7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING SUPPLIES

July 19, 2023

Lawrence McLaughlin
General Civil Company - VBE
56A Concord Rd.
Aston, Delaware Co., PA 19014

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (866) 435-1200
EMAIL: larrym@generalcivil.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent per the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4ojb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-30-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING SUPPLIES

July 19, 2023

David Hlatky
H & H Service Company Inc. - VBE
4510 Westport Dr.
Mechanicsburg, PA 17055

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (717) 796-2190
EMAIL: kate@hhservicecompany.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: **Monday, August 7, 2023 at 12:00 noon**

Please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent per the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4ojb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com



E-MAILED

7-20-23

QUOTE REQUEST FOR PLUMBING SUPPLIES

July 19, 2023

Jennifer Johnson
City Supply Inc. - MBE/WBE
1055. W. Germantown Pike-Suite 300
Norristown, Montgomery Co. PA 19403

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (610) 246-9981
EMAIL: jjohnson@citysupply1.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent per the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4oib9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING SUPPLIES

July 19, 2023

Thomas N. Walker
T.N. Walker, Inc. - MBE
1300 Freeport Road
Pittsburgh, Allegheny Co., PA 15238

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (412) 963-1366
EMAIL: twalker@tnwalker.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent per the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4ojb9f4p9eoci?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



QUOTE REQUEST FOR PLUMBING SUPPLIES

July 19, 2023

Shiraz Sugarwala
Penn State Electric Mechanical Supply Co., Inc.- MBE
350 E. Main Street
Mountville, Lancaster Co., PA 17554

PROJECT: **REBID:** PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (717) 299-2090
EMAIL: razmataz33@aol.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for all fixtures, equipment, inline specialties, pipe, fittings and valves that you represent per the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4ojb9f4p9eoci?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING INSULATION

July 19, 2023

Marci Bittner
Loshaw Thermal Technology LLC-WBE
59 N. Main Street
Spring Grove, York Co., PA 17362

PHONE: (717) 229-9900
EMAIL: loshawthermal@verizon.net

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: **Monday, August 7, 2023 at 12:00 noon**

Please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4ojb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



E-MAILED

7-20-23

QUOTE REQUEST FOR PLUMBING INSULATION

July 19, 2023

Amber Feitzinger
Masters Mechanical Insulation, LLC-WBE
80 Creamery Street
Myerstown, Lebanon Co., PA 17067

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (717) 628-5604
EMAIL: af@insulatemmi.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4objb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING INSULATION

July 19, 2023

Anna B. Ash
Mechanical Insulation Services, Inc. - WBE
1110 Foxianna Road
Middletown, Dauphin Co., PA 17057

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (717) 948-0160
EMAIL: mis19983@msn.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: **Monday, August 7, 2023 at 12:00 noon**

Please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4objb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com



E-MAILED

7-20-23

QUOTE REQUEST FOR PLUMBING INSULATION

July 19, 2023

Nicolle Pawelczyk
PA Pride Insulation, Inc. - WBE
445 Avenue F
Columbia, Lancaster Co., PA 17512

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (717) 684-5000
EMAIL: papride@paprideinc.net

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for the plumbing insulation for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4ojb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR FIRE PROTECTION

July 19, 2023

Vicki Glass
J & J Fire Protection Co. Inc.-WBE
101 Powell Rd.
Butler, Butler Co., PA 16002

PROJECT: **REBID:** PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (724) 586-6111
EMAIL: jandjfire@jandjfire.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for the fire protection for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4objb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR FIRE PROTECTION

July 19, 2023

Vermell Macon
MFP Fire Protection Co., Inc.-M/WBE Non-PA
201 Venice Avenue
Pleasantville, NJ 08232

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (609) 383-9659
EMAIL: mfpfire@yahoo.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for the fire protection for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4objb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • FAX (717) 464-2784 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING EXCAVATION

July 19, 2023

John D. Lawson
Lawson Demolition & Hauling Co. - MBE
LDHCO Inc./Masonry Division
1025 Orange St.
Steelton, Dauphin Co., PA 17113

PHONE: (717) 939-1797
EMAIL: jlawsondemolition@gmail.com

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for the plumbing excavation work in accordance with the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4ojb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • FAX (717) 464-2784 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING EXCAVATION

July 19, 2023

Michelle Natalie
Natalie Excavation & Demolition LLC - WBE
2193 Tiara Dr
Tyrone, Blair Co., PA 16686

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (814) 329-3629
EMAIL: natalie.excavation@gmail.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please provide a written proposal for the plumbing excavation work in accordance with the plans and specifications for the above referenced project. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4oib9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • FAX (717) 464-2784 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING WELDING

July 19, 2023

Dr. Jacqueline White
Central Penn Welding & Iron Works-MBE
650 Division Street
Harrisburg, Dauphin Co., PA 17105

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (717) 972-8765
EMAIL: bkj@cpwironworks.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please quote all plumbing welding for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.

Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4objb9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder



JAY R.
REYNOLDS, INC. MECHANICAL CONTRACTORS



E-MAILED

7-20-23

1 BROOKS AVE. • P.O. BOX 326 • WILLOW STREET, PA 17584-0326 • PHONE (717) 464-2755 • FAX (717) 464-2784 • WEBSITE: www.jrrinc.com

QUOTE REQUEST FOR PLUMBING WELDING

July 19, 2023

Kathy Spicer
Spicer Welding & Fabrication - WBE
1593 S. Eagle Valley Rd
Julian, Centre Co., PA 16823

PROJECT: REBID: PA State Police Academy & BESO-
Modernization
175 E. Hersheypark Drive
Hershey, Dauphin Co., PA
DGS C-0211-0005.3 Phase 5 Revised Rebid
Plumbing/Fire Protection Construction

PHONE: (814) 355-7046
EMAIL: spicerweldinginc@yahoo.com

BRIEF DESCRIPTION: Phase 5 of the project encompasses construction of new facilities on a 146 acre site. This includes office and academic areas, auditorium, kitchen and cafeteria, dormitories, gyms and training tank, indoor firing range, pump house, and new headquarters for the Bureau of Emergency and Special Operations (BESO). The existing Academy will remain operational through the construction of the main buildings. The contract duration is 1,642 calendar days.

PROJECT BID DATE: Tuesday, August 8, 2023 at 2:00 p.m.

QUOTE DUE AT OUR OFFICE: Monday, August 7, 2023 at 12:00 noon

Please quote all plumbing welding for the above referenced project in accordance with the plans and specifications. **If not submitting a proposal, please complete Sections 1 and 2 and sign the attached Unavailability Certificate** as requested by DGS and email to cmilanak@jrrinc.com.


Bid documents are available at e-Builder.net or you may use the link below for our Box file-sharing site:

<https://jrrinc.box.com/s/g4ln30tbmo3645nqb8y4oib9f4p9eocj?sortColumn=name&sortDirection=asc>

In addition, a hard copy of the bid documents can also be viewed without charge during the weekday office hours of 8:00 a.m. to 4:00 p.m. at our office located at: Jay R. Reynolds, Inc., 1 Brooks Avenue, Willow Street, PA 17584.

If you have any questions, please do not hesitate to contact our office at (717) 464-2755.

Respectfully,
JAY R. REYNOLDS, INC.


Wayne R. Reynolds
Executive Vice President

WRR/cm

cc: 942 Bid Folder