
Negotiated Cost Submission for SJ Thomas - SET General Construction  


[Southeast Region k-1 Negotiations|Old Contract [New Contract  [Negotiations [Consession +/-
51 Thomas RFP Cost response
|submission

Design 1.05| 1.10| 1.05| 0.0
Normal Working hours 1.24] 1.70) 143 0.2
[Other than Normal Working Hours 1.24] 175| 1.24] 03]
[Emergency Work 15| 175| 15| -0.30]
[secured Facility 1.50) 1.90) 1.50) ~0.40]
[Emergency Secured Fa 1.54] 1.50) 1.55) ~0.35]
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