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STATE GAME LANDS #:113 
SALE: 113-2025-01 

NAME: PLEASANT STROLL 
PENNSYLVANIA GAME COMMISSION  
2001 ELMERTON AVENUE 
HARRISBURG, PA   17110-9797 
ATTN:  FORESTRY DIVISION, BUREAU OF WILDLIFE HABITAT MANAGEMENT 
 
Gentlemen: 
 

In answer to a recent advertisement for lump sum bids on an estimated 147,869 board feet of sawlogs 
and 304 tons of pulpwood located on 18 acres of State Game Lands No. 113, Granville Township, Mifflin County, 
I offer the following: 

 
$______________________________________________________________ 

(BID QUOTATION MUST BE TYPEWRITTEN OR IN INK) 
 
Full payment will be made when agreements are signed or payment in full for each individual cutting 

block before cutting operations are started on that block. 
 

It is further understood that an acceptable bond of $5,000.00 will be provided to guarantee faithful 
performance of the agreement. 
 

Removal of timber to be subject to the terms, conditions and stipulations included in the Timber Sale 
Agreement.  It is understood that the contract will run until October 31, 2027. 
 

ATTACHED IS CERTIFIED, CASHIER'S OR TREASURER'S CHECK OR MONEY ORDER, 
(PERSONAL, COMPANY, CORPORATE CHECK OR CASH ARE NOT ACCEPTED), IN THE AMOUNT OF $1,000.00 
as evidence of good faith in bidding.  I understand that it will be forfeited as fully liquidated damages upon my 
failure within 45 days after presentation to accept and execute the contract and provide a bond as required. 
 

IN CASE OF PARTNERSHIP, EACH PARTNER SIGNS:  IF A CORPORATION, THE AUTHORIZED 
OFFICER MUST SIGN, GIVING HIS/HER TITLE AND NAME OF CORPORATION. 

 
 

Sincerely yours, 
 
______________________________________ ____________________________________ 
  (Tax No. or Social Security No.)    Signature of Bidder - Sign In Ink 
 
______________________________________ ____________________________________ 
  (Telephone Number)     Print Name      
 

____________________________________ 
          Firm Name 
 

____________________________________ 
Street Address (Name, Number, Etc.) 

 
____________________________________ 
City   State   Zip 

 
 

BIDS MUST BE SUBMITTED IN AN ENVELOPE THAT CLEARLY STATES ON THE OUTSIDE:  BID 
PROPOSAL FOR TIMBER SGL #113.  Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 
Elmerton Avenue, Harrisburg, PA  17110-9797, at 2:00 P.M., Monday, June 22, 2026. The Commission 
reserves the right to reject any and all bids and to award the contract as deemed to its best interests. 
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STATE GAME LANDS #:113 
SALE #: 113-2025-01 

NAME: PLEASANT STROLL 
 

 - INSTRUCTIONS TO BIDDERS - 
 

The following information covers details concerning the proposed lump sum sale of an estimated 147,869 
board feet of sawlogs and 304 tons of pulpwood located on 18 acres of State Game Lands No. 113, Granville 
Township, Mifflin County. 
 

See attached sheets for additional volume information.  The volume and percentages are not guaranteed 
and each prospective bidder is urged to examine the sale area and bid on the basis of his own estimate. 
 
 
 - SHOW DATE - 
 

Timber will be shown to prospective bidders on June 4, 2026.  Viewers will be met at the PGC parking 
area off of Strodes Run Road (T-710), approx. 6 miles west of Lewistown. (GPS coordinates: N40.55925, 
W-77.67961), at 10:00 a.m., and conducted to the sale area. 
 

The timber to be sold will be clearly designated by Roy Bucher, 8627 William Penn Highway, Huntingdon 
PA, 16652, telephone: 1-814-643-1831, Ext 40484, the Regional Forester. 
 
 
 - BIDS - 
 

BIDS SHOULD BE MAILED AT LEAST SEVEN (7) WORKING DAYS PRIOR TO BID OPENING TO 
PERMIT U.S. POSTAL SERVICE DELIVERY.  USE SPECIAL MAIL SERVICE IF MAILED LATER THAN 
FOUR DAYS PRIOR TO BID OPENING.  SPECIAL DELIVERY BIDS SHOULD BE ADDRESSED TO:  
PENNSYLVANIA GAME COMMISSION, FORESTRY DIVISION, 2001 ELMERTON AVENUE, HARRISBURG, 
PA 17110-9797. 
 

Bids must be submitted in an envelope that clearly states on the outside:  BID PROPOSAL FOR 
TIMBER.  SGL #113.  Bids received in envelopes not containing this information will be rejected. 
 

In order to be considered, the bid shall be accompanied by a CERTIFIED, CASHIER'S OR 
TREASURER'S CHECK, OR A BANK, POSTAL OR EXPRESS MONEY ORDER, payable to the Pennsylvania 
Game Commission in the amount of $1,000.00, as evidence of good faith in bidding, to be forfeited as fully 
liquidated damages upon the bidders failure to accept the award, execute the contract and give bond as required.  
Bid deposits will be returned to the unsuccessful bidder when the contract has been executed and a satisfactory 
performance deposit has been furnished. 
 

In lieu of bid deposit, bidders may submit an open bid bond to cover the deposit requirement.  Any bid 
bond must be filed for an annual period and both the amount of bond and the surety shall receive prior approval 
of the Pennsylvania Game Commission. 
 

The Commission reserves the right to reject any and all bids and to award the contract as deemed to its 
best interests. 
 

Bids will be opened in the Bureau of Wildlife Habitat Management, 2001 Elmerton Avenue, Harrisburg, 
Pennsylvania 17110-9797, at 2:00 P.M., Monday, June 22, 2026, telephone: 717/787-2039.  BIDS RECEIVED 
LATER THAN 2:00 P.M., THIS DATE, WILL BE REJECTED. 
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- PERFORMANCE DEPOSIT - 
 

A performance bond in the amount of $5,000.00 will be required in the form of a Certified Check or a 
Postal Money Order drawn to the order of the Pennsylvania Game Commission. Negotiable securities, including 
assignment of a bank savings account may be furnished in lieu of above.  A bond with corporate surety approved 
by the Attorney General, or a bank Irrevocable Letter of Credit, may be posted provided the bond has an 
expiration date a minimum of 1 year beyond the expiration date of the timber contract. 
 
 - EXPIRATION OF CONTRACT - 
 

Contract will expire October 31, 2027. 
 
 - PAYMENTS - 
 
 The sale is divided into 2 cutting blocks.  Payment may be made by: 

1. Total payment when agreement is signed. 
    or 
2. Payment by individual block or blocks. 
 

 1 – 46% - 9 acres 
 2 – 54% - 9 acres 
  

Payment for Block One (1) (46% of the bid price) is due at Agreement execution. 

Final payment is due No Later Than 120 days before the expiration of the Agreement. 
     

  - ANTI DISCRIMINATION - 
 

The contractor awarded the Timber Sale Agreement agrees he will not discriminate against any employee 
or other persons on account of race, sex, creed, age, ancestry or national origin. 
 
  

- SAFETY and ENVIRONMENTAL PROTECTION – 
 

The Buyer, his employees and sub-contractors are expected to perform all logging operations in a safe 
manner as required by applicable laws and regulations. The Commission expects the Buyer to ensure that 
logging crewmembers dress in protective attire, and perform their duties with equipment in accordance with 
standards established by the logging industry and the Occupational Safety and Health Administration (OSHA). 

 
The PGC recommends that logging crews working on State Game Lands be trained in safe logging 

techniques and sound environmental logging practices though a formal training program such as the one 
provided by the Pennsylvania Sustainable Forestry Initiative (PA SFI) or another similar program.   

Contractor must comply with the erosion and sediment control plan for disturbed areas that is included 
as a part of the timber contract. 

 
 - SPECIAL PROVISIONS - 
 

See seven (7) attached sheet(s) of Special Provisions. 
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ATTACHMENT A 

SPECIAL PROVISIONS FOR THE “PLEASANT STROLL” TIMBER SALE 

SGL #113 – TS # 113-2025-01 

 

1) ADMINISTATIVE ITEMS 

a) All contractors, subcontractors and consultants of the Buyer must be pre-approved by the Commission.  
The Commission reserves the right to reject any subcontractor at its sole discretion.  If Contractor 
enters into any subcontract(s) not previously approved by the Commission, the Commission shall have 
the right to require the Contractor to terminate such contracts. 
 

b) This sale consists of two  (2) Shelterwood blocks totaling 18 acres.  
 

c) The contractor shall provide the Regional Forester or his designee with at least five (5) business days 
advanced notice prior to moving equipment on-site in anticipation of start-up. 
 

d) Sawtimber volumes were all determined by a 100% tally.  Pulpwood volumes were determined by a 10 
BAF prism, 1 plot/acre cruise. 

 

e) Payment for Block One (46% of the bid price) is due at Agreement execution. 
Final payment is due No Later Than 120 days before the expiration of the Agreement. 

 
f) All aspects of harvesting operations, including hauling, must be completed a minimum of 30 

days prior to the expiration of the agreement to facilitate timber sale retirement work and allow 
for vegetation establishment. 
 

g) Operator is responsible for contacting PA One Call (8-1-1) at least three (3) business days prior to any 
earth moving activities, skidding, or hauling to insure all utility lines are clearly identified.  PA One Call 
will alert the appropriate facility owners of the intent to conduct earth moving activities or cross 
underground lines.  Utility lines will be crossed in accordance to the requirements of the respective 
owner of that right-of-way.  For more information, visit www.pa1call.org. 

 
h) The Contractor is responsible for the control and collection of fluids leaking from any equipment used 

on the site.  The Contractor must have a spill containment and cleanup kit appropriate for the 
equipment being used.  At a minimum, the kit will contain:  plugs and clamps to control hydraulic line 
breaks, a container to collect leaking fluids, fluid absorbent pads and a shovel.  Operating any 
equipment noticeably leaking fluids is prohibited.  The Contractor must collect and control fluids leaking 
from any equipment and dispose of properly. 

 
i) All skidding and hauling will be restricted to dry or frozen periods to minimize damage.  If, in the 

opinion of the Regional Forester or his designee, site conditions on the sale area becomes too wet 
and/or muddy for skidding or hauling, all phases of the job will be suspended until site conditions are 
favorable.  The decision of the Regional Forester or his designee will be final. 
 

j) The Regional Forester or his designee will closely monitor harvest and skidding damage to residual 
trees.  If damage becomes excessive additional restrictions will be placed on the harvest.  Total 
disregard to the residual trees and failure to take corrective actions will result in payment of damages 
and/or termination of the timber contract. 

 
k) No permanent paint may be used by bidder for marking/cruising this timber sale area. 

 

http://www.pa1call.org/
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l) Operator will supply all employees working on this site with a sale map and copy of the special 
provisions. 
 

m) Any contractor wishing to visit the project site outside of the scheduled sale tour must contact the 
Regional Forester to obtain information on the procedure to obtain access to the gamelands.   

 

2) BOUNDARIES, BLOCKS, AND CUTTING RESTRICTIONS 

a) The sale consists of two  (2) cutting blocks.  The sale boundary is delineated with BLUE-marked trees 
with two (2) slashes.  Corners are marked with three (3) slashes. Shared block lines are denoted with 
BLUE double ringed trees. All BLUE-marked trees shall remain standing. 

 

b) Due to HCP constraints and this project being located within threatened species habitat, no tree felling 
is permitted between June 1 and July 31.  However, skidding and hauling may continue during this 
time period. 
 

c) Block 1 & 2 – All RED-marked trees are reserved and shall remain standing. Trees designated for 
cutting include all UNPAINTED trees greater than two (2) inch dbh.  All reserved trees shall remain 
standing.  If a reserve tree constitutes a safety hazard to the contractor, the tree may be felled but it 
must remain at the stump.  The contractor is required to immediately notify the Regional Forester or his 
designee if a reserve tree is felled.  
 

d) Whole tree harvesting is NOT permitted. 
 

e) Trees designated for cutting must be completely severed from the stump and placed on the ground. 
 

f) All top wood 3-inch diameter and smaller is reserved and shall not be removed from the site. 
 

3) US / STATE / LOCAL ROADS 

a) Hauling will take place along US Route 522 South (SR-4007).  Contact Penn DOT Engineering District 
2,  70 Penn DOT Drive, Clearfield, PA 16830.  Telephone: 814-765-0410. 

 
b) Hauling will take place along Strodes Run Road (T-710). Contact Granville Township, 100 Helen Street, 

Lewistown, PA 17044. Telephone: 717-242- 1524 AND Oliver Township,  4670 U.S. Highway 522 
South McVeytown, PA 17051. Telephone: 717- 899-6678 

 

4) GAME LAND ROAD TO BUILD / IMPROVE / MAINTAIN 

a) Road to Build, Improve, Maintain: 

1. Location of haul road to maintain is identified on the sale map. 

2. The operator will notify the Regional Forester or designee three (3) business days prior to beginning 
road improvement work. 

 

3. The contractor is responsible for damage to culverts/headwalls resulting from timber operations.  
The contractor will immediately repair and/or replace damaged culverts with new black corrugated 
double-walled smoothbore plastic culvert pipes of equivalent diameter and length as the damaged 
culvert, will remove damaged culverts from the Game Lands, and will re-construct headwalls as 
directed by the Regional Forester or his designee. 
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4. Any freshly disturbed soil from road work must be immediately seeded with oats or wheat (as 
determined by the Regional Forester or his designee) at a rate of 30 lbs./acre while the soil is 
freshly disturbed. 

 

5. A dozer with a six-way blade will be required to complete road improvements and final grading.  
Additional equipment will be needed to complete road construction. 
 

6. Shale is not available on the Game Lands. The operator will have to obtain shale off site at the 
expense of the operator. 

 

b) Summary of Road to Maintain: 
 

1. Approximately 335 feet of road to maintain. 
 

2. The contractor is responsible for supplying all shale and/or stone fill necessary for road to maintain.  
 

3. All road to construct and road improvements must be approved by the Regional Forester or his 
designee. 

 

c) Details of Road to Maintain: 

1. Segment A (From T-710, Strodes Run Rd. to landing). 
a. 335 feet of road to maintain. 
b. Road surface will require 2RC limestone as needed to sustain heavy hauling.  This will be at the 

discretion of the Regional Forester or his designee. 
 

d) During and Following Hauling Operations: 
  

1. Roads must be kept clear of tree tops, branches, and other logging debris. 
  

2. Once hauling begins the contractor will supply and apply shale and/or stone to the haul road as 
necessary to sustain heavy hauling.  This will be at the discretion of the Regional Forester or his 
designee. 

 

3. During the operational period, the contractor shall keep haul roads in a passable condition for low-
clearance 2-wheel drive vehicles at all times. 

 
4. Upon conclusion of use and as directed by the Regional Forester or his designee, the haul road will 

be graded smooth and rut-free, with a 12-foot running surface or to the roadway original width, 
whichever is wider, and with positive drainage including ditches, broad-based dips, and turnouts.  
Roads must be crowned or sloped, as directed by the Regional Forester or designee, to drain all 
water into ditches and culverts.  Any and all piles of surface sidecast should be graded level by 
feathering it back into the road berms and/or road surface during final grading.  Road berms should 
be graded to a mow-able contour.  A bulldozer with a six-way blade will be required for final 
grading. 

 
5. All of the haul road is opened year-round to the general public.  

 
6. The contractor must provide the Regional Forester or his designee with at least three (3) business 

days advance notice of final grading and seeding of the haul roads. 
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5) LOG LANDING 

a) Main landing locations are designated on the sale map.  Any additional landings are to be approved by 
the Regional Forester or his designee. 
  

b) There is one (1) landing to build.  Landing location is marked with an ORANGE boundary.  The log 
landings will require the excavation of stumps and rocks as well as leveling the site and establishment 
of positive drainage.  Stumps are to be scattered singularly at the edge of the landing boundary.  
Landing size should be approximately 150 feet x 150 feet in size.  Larger landings must have prior 
approval from the Regional Forester or his designee.  Landings will require the application of shale prior 
to use to stabilize the site and allow for operations.  Shale amount will be determined by Regional 
Forester or his designee. 

 

c) All short ends and cull portions of the tree are to be kept to a minimum at the landing as stated in the 
Timber Sale Agreement, 9.(d) and as directed by the Regional Forester or his designee. 
 

d) Immediately following initial landing work, disturbed areas adjacent to the landings must be seeded with 
oats or wheat (as determined by the Regional Forester or his designee) at a rate of 30 lbs./acre while 
the soil is freshly disturbed. 

 
e) Upon conclusion of use, the landings will be cleared of debris (including bark debris and rocks), graded 

smooth with positive drainage, and ditched as directed by the Regional Forester or his designee.  A 
bulldozer with a six-way blade is required for final grading.  Immediately after final grading, the 
contractor will apply seed and straw mulch to the landings in accordance with Section “7a-7e”, Special 
Provisions. 
 

f) The contractor must provide the Regional Forester or his designee with at least three (3) business days 
advance notice of final grading and seeding of the log landing. 

 

6) SKIDDING 

a) Skidding is restricted to within the sale block boundary.  Skid trails should be located to avoid steep 
gradients, as well as spring seeps and other potentially wet areas.  All skid trails are subject to the 
approval of the Regional Forester or his designee. 
  

b) No skidding is permitted on the haul road or any PGC administrative roads that are located within the 
sale boundary. 
 

c) No whole tree skidding is permitted. 
 

d) The contractor shall supply skid bridges on skid trails at the discretion of the Regional Forester or his 
designee. 
 

e) If a skid trail will be sitting idle for one month or more, the contractor must install open and functional 
water bars. 

 

f) Upon conclusion of logging operations, the contractor will grade the skid trails to a rut-free condition 
and install water bars as directed by the Regional Forester or his designee.  A bulldozer with a six-way 
blade is required for final grading.  Final grading and seeding of skid trails shall be completed in 
accordance with Section”7a-7e”, Special Provisions. 
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g) The contractor must provide the Regional Forester or his designee with at least three (3) business days 
advance notice of final grading and seeding of the skid trails. 

 

7) SEEDING OF ROADWAYS, LOG LANDINGS, AND SKID TRAILS 

a) Seed: 
  

1. Landings, Haul Roads, and Skid Trails: 
a. 100 lbs. per acre: Oats (spring) or 60 lbs. per acre Wheat (fall) 

 
b) Weed-free Straw Mulch: 

 
1. Immediately following seeding, weed-free straw mulch will be applied to designated areas at the 

rate of 5,000 lbs. per acre (100 bales per acre).  A mechanized mulch spreader is required to apply 
straw uniformly to treated surfaces.  Straw must be spread to a depth of less than 1/2” over the 
entire seeded location.  Log landings will be the only surface area receiving straw mulch. 

  
c) Seeding and mulching applications must be done while the soil is freshly disturbed. 

  
d) The anticipated minimum area of soil disturbance is 1.1 acres, but total acreage could vary 

depending on contractor’s operations.  Acreage estimate was calculated as follows: 
 

1. Haul road:   0.2 acres 
2. Log Landing: 0.5 acres 
3. Skid trails:  0.4 acres 
 

e) Guaranteed catch of cover must be obtained before the bond will be released.  This will be determined 
by the Regional Forester or his designee.  Seeding done after September 30 will not be inspected until 
May 15 of the following year in order to assure winter survival. 

  

8) OPERATIONS AND NON-WORK DAYS 

a) No in-woods operations will be permitted on the following days for the period of this contract: 
1. All Saturdays in the months of October, November, December, and January and any Sunday open 

to hunting. 
2. The opening day and all Saturdays during spring gobbler season, including youth spring gobbler 

hunt. 
3. All the days of general firearms bear season. 
4. The entire 2 weeks of the general firearms deer season. 
5. The opening day of flintlock muzzleloader season. 

 
Any variance from the Non-Work Days must have advanced approval from the Regional Forester. 
 

b) The contractor, employees, and subcontractors may not hunt to, from, or at the job site when the work 
location is beyond a gated road that is closed to public traffic.  The contractor may travel to and from 
the work location on non-work days to check the condition of equipment.  No felling, trucking, 
equipment repair or access for the purpose of hunting at the job site will be permitted.      
 

c) The contractor shall comply with all State Game Lands regulations. 
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9) MISCELLANEOUS 

a) The timber contractor shall comply with the E&S Plan for the sale area.  The plan must be on site and 
available for inspection at all times.  A completed plan will be provided to the successful bidder.  The 
timber operator should review the plan, due to his responsibility for the implementation of erosion 
controls during the harvest operation.  A copy of the E&S Plan is available to potential bidders at the 
following locations: the PGC South Central Region Office or the PGC Harrisburg Office. 
 

b) Necessary E&S controls within a sale block must be implemented to the satisfaction of the Regional 
Forester or his designee before the contractor will be permitted to move into the next cutting block. 
 

c) The contractor shall supply locks for access gates as necessary.  Except for seasonally opened gates, 
PGC gates are to be kept closed and locked, at all times, except when the contractor is present on the 
site.  Repeated failure to close gates will be penalized. 
 

d) It is unlawful to be present on State Game Lands from November 15 through December 15 
inclusive when not engaged in lawful hunting or trapping and fail to wear a minimum of 250 
square inches of daylight fluorescent-orange material on the head, chest, and back combined, 
or in lieu thereof, a hat of the same colored material.  The material shall be worn so it is visible 
in a 360-degree arc. 
 

e) Vehicle traffic on PGC access roads shall not exceed 25 MPH. 
 

f) Except for the contractor, no persons shall be permitted to cut or remove firewood. 
 

g) To minimize the spread of invasive plants, all earth-moving and logging equipment (bulldozers, 
mechanical fellers, skidders, loaders, chippers, etc.) should be thoroughly cleaned prior to entering the 
State Game Lands (SGL). 
 

h) The contractor will furnish weigh slips for shale and/or stone and receipts for all seed, lime, fertilizer, 
and mulch to the Regional Forester immediately following sale retirement.  

 

i) Violations of contract provisions by the operator may subject the operator or its employees or 
contractors to fine based on Title 34 and 58 regulations. 
 

10) FORESTER CONTACT INFORMATION 

Forester Eli DePaulis: (223) 488-1555 
Regional Forester Roy Bucher: (814) 643-1831 x.40484 
 
Please contact with any questions. 
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11) PA RIGHT TO KNOW PROVISIONS 

a) The Pennsylvania Right-to-know Law, 65 P.S. §§ 67.101-3104, applied to this contract. 
  

b) Unless the Contractor provides the Commonwealth, in writing, with the name and contact information of 
another person, the agency shall notify the Contractor using the Contractor information provided by the 
Contractor in SRM [or “the legal contact information provided in this contract”] if the agency needs to 
Contractor’s assistance in any matter arising out of the Right to Know Law (“RTKL”).  The Contractor 
shall notify the agency in writing of any change in the name or the contact information within a 
reasonable time prior to the change. 
 

c) Upon Notification from the Commonwealth that the Commonwealth requires the Contractor’s 
assistance in responding to a RTKL request for records in the Contractor’s possession, the Contractor 
shall provide the Commonwealth, within fourteen (14) calendar days after receipt of such notification, 
access to, and copies of, any document or information in the Contractor’s possession which arises out 
of the contract that the Commonwealth requests (“Requested Information”) and provided such other 
assistance as the Commonwealth may request in order to comply with the RTKL.  If the Contractor fails 
to provide the Requested Information within fourteen (14) calendar days after receipt of such request, 
the Contractor shall indemnify and hold the Commonwealth harmless for any damages, penalties, 
detriment or harm that the Commonwealth may incur as a result of the Contractor’s failure, including 
any statutory damages assessed against the Commonwealth. 
 

d) The Commonwealth’s determination as to whether the Requested Information is a public record is 
dispositive of the question as between the parties.  Contractor agrees not to challenge the 
Commonwealth’s decision to deem the Requested Information a Public Record.  If the Contractor 
considers the Requested Information to include a request for a Trade Secret or Confidential Proprietary 
Information, as those terms are defined by the RTKL, the Contractor will immediately notify the 
Commonwealth, and will provide a written statement signed by a representative of the Contractor 
explaining why the requested material is exempt from public disclosure under the RTKL within seven 
(7) calendar days of receiving the request.  If, upon review of the Contractor’s written statement, the 
Commonwealth still decides to provide the Requested Information, Contractor will not challenge or in 
any way hold the Commonwealth liable for such a decision. 
 

e) The Commonwealth will reimburse the Contractor for any costs associated with complying with this 
provision only to the extent allowed under the fee schedule established by the Office of Open Records 
or as otherwise provided by the RTKL if the fee schedule is inapplicable. 
 

f) Contractor agrees to abide by any decision to release a record to the public made by the Office of Open 
Records, or by the Pennsylvania Courts.  The Contractor agrees to waive all rights or remedies that 
may be available to it as a result of the Commonwealth’s disclosure of Requested Information pursuant 
to the RTKL.  Contractor’s duties relating to the RTKL are continuing duties that survive the expiration 
of this contract and shall continue as long as the Contractor has Requested Information in its 
possession. 



SALE NAME: PLEASANT STROLL

SALE NUMBER: 113-2025-01

HAUL ROAD COSTS

ROAD CONSTRUCTION -$                 

ROAD IMPROVEMENT -$                 

Sub-Total -$                

LANDINGS

1 landing - build 600.00$          

46 tons shale 690.00$          

Temp seeding 0.81$               

Sub-Total 1,290.81$      

CLEAN-UP

Final road grading (335 feet) 300.00$          

Retirement seeding 24.30$            

Level, grade & retire landings & skid trails 750.00$          

Sub-Total 1,074.30$      

OTHER

-$                 

Sub-Total -$                

TOTAL $2,365.11

The above timber harvest costs are not guaranteed, but they are our best estimate and may vary according

to different contractors and locations.  The bidder should devise their costs using this sheet for assistance only in 

formulating their own costs.

ESTIMATED TIMBER HARVEST COSTS
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Report For Pleasant Stroll
Sale Name: Pleasant Stroll SGL Number: 113
Forester: DePaulis Report Date: 01/29/2026
Blocks Numbers in
Sale: 1,2 Acres: 18

County: Mifflin Township: GRANVILLE

The Pennsylvania Game Commission
SGL #113 - Pleasant Stroll Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Sale Summary by Harvest Block

Area Sawtimber Pulpwood Culls
Block Number Acres % of Sale Harvest Type Method BDFT Per Acre % of Sale Method Tons Per Acre % of Sale 2 - 4" 6 - 10" 12 +"
1 9 52% Shelterwood 100% Tally 67,568 7,166 46% BAF 10 Plot 147 16 48% 1,321 0 21
2 9 48% Shelterwood 100% Tally 80,301 9,325 54% BAF 10 Plot 157 18 52% 219 0 29
Total 18 100% 147,869 100% 304 16.8 100% 1,540 50

Pulpwood was sampled in block(s) 1, 2 with a precision of +/- 27.9% (90% C.I.)

The Pennsylvania Game Commission
SGL #113 - Pleasant Stroll Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block All - 18 acres

10"-12"
DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood

Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total
Trees

Total
Volume

Avg Vol Per
Tree Trees Tons

Yellow-poplar 14 466 17 1,052 19 1,671 21 2,911 34 6,911 38 9,321 40 12,797 27 10,552 32 14,529 61 40,024 303 100,234 331 48 17
N. Red Oak 7 299 12 891 9 1,049 10 1,684 8 1,782 9 2,603 5 1,872 2 771 2 759 1 614 65 12,324 190 60 13
Chestnut Oak 5 231 15 1,097 13 1,475 15 2,212 7 1,475 2 567 0 0 1 298 0 0 0 0 58 7,355 127 37 16
Black Oak 0 0 3 198 9 998 10 1,548 5 861 1 292 8 2,548 0 0 1 500 0 0 37 6,945 188 0 0
Red Maple 25 958 21 1,376 14 1,157 5 661 4 727 1 135 2 544 0 0 0 0 1 725 73 6,283 86 840 194
Black Cherry 1 34 3 209 7 641 4 464 7 1,201 3 668 4 1,293 2 639 0 0 0 0 31 5,148 166 49 6
Black Locust 0 0 1 71 4 391 11 1,358 2 326 1 121 0 0 0 0 0 0 0 0 19 2,267 119 37 10
Sweet Birch 4 134 7 456 4 385 4 558 1 177 0 0 0 0 0 0 0 0 0 0 20 1,710 86 49 7
Scarlet Oak 0 0 4 266 5 537 3 396 2 395 0 0 0 0 0 0 0 0 0 0 14 1,594 114 0 0
Black Walnut 1 48 0 0 3 220 0 0 0 0 0 0 1 244 2 580 1 340 0 0 8 1,432 179 0 0
Sugar Maple 10 382 4 273 0 0 0 0 1 172 0 0 0 0 0 0 0 0 0 0 15 827 55 19 9
Elm 2 62 5 277 1 98 0 0 0 0 0 0 1 244 0 0 0 0 0 0 9 680 76 19 5
Aspen 0 0 2 142 0 0 1 128 0 0 0 0 0 0 0 0 0 0 0 0 3 270 90 0 0
Black Gum 2 79 1 71 1 98 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 248 62 57 9
White Oak 1 33 1 48 1 103 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 184 61 0 0
Red Maple - down 0 0 0 0 1 109 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 109 109 0 0
American
Basswood 2 79 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 79 40 0 0

Chestnut Oak -
dead 0 0 1 73 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 73 73 0 0

Sassafras 0 0 0 0 1 61 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 61 61 0 0
Other Hardwoods 0 0 1 45 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 45 45 0 0
Ironwood 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 137 18
Total 74 2,805 98 6,545 92 8,994 84 11,921 71 14,027 55 13,706 61 19,540 34 12,839 36 16,128 63 41,363 668 147,869 221 1,351 304
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The Pennsylvania Game Commission
SGL #113 - Pleasant Stroll Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 1 - 9 acres

10"-12" DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Volume Avg Vol Per Tree Trees Tons

Yellow-poplar 10 326 10 607 13 1,121 17 2,353 21 4,334 25 6,196 25 7,898 14 5,584 20 8,629 23 12,984 178 50,032 281 30 8
N. Red Oak 5 211 6 444 5 657 5 867 3 742 5 1,455 1 374 0 0 1 380 0 0 31 5,130 165 60 13
Black Cherry 0 0 1 79 5 464 2 232 4 656 1 308 4 1,293 1 448 0 0 0 0 18 3,479 193 0 0
Black Oak 0 0 1 75 3 307 2 319 2 345 0 0 2 710 0 0 0 0 0 0 10 1,756 176 0 0
Red Maple 9 349 10 648 4 273 0 0 1 182 0 0 1 272 0 0 0 0 0 0 25 1,724 69 338 76
Chestnut Oak 2 99 5 366 1 135 5 753 1 228 0 0 0 0 0 0 0 0 0 0 14 1,581 113 19 8
Black Walnut 0 0 0 0 2 122 0 0 0 0 0 0 1 244 2 580 1 340 0 0 6 1,286 214 0 0
Black Locust 0 0 1 71 1 98 3 336 0 0 1 121 0 0 0 0 0 0 0 0 6 626 104 19 5
Sweet Birch 3 100 1 77 1 106 2 279 0 0 0 0 0 0 0 0 0 0 0 0 7 563 80 0 0
Scarlet Oak 0 0 1 73 2 201 2 264 0 0 0 0 0 0 0 0 0 0 0 0 5 538 108 0 0
Elm 2 62 5 277 1 98 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 437 55 19 5
Sugar Maple 3 98 1 48 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 145 36 19 9
Black Gum 0 0 0 0 1 98 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 98 98 30 5
White Oak 1 33 1 48 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 80 40 0 0
American Basswood 1 48 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 48 48 0 0
Other Hardwoods 0 0 1 45 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 45 45 0 0
Ironwood 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 137 18
Total 36 1,326 44 2,858 39 3,680 38 5,403 32 6,487 32 8,080 34 10,791 17 6,611 22 9,349 23 12,984 317 67,568 213 671 147

The Pennsylvania Game Commission
SGL #113 - Pleasant Stroll Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block 2 - 9 acres

10"-12" DBH 14" DBH 16" DBH 18" DBH 20" DBH 22" DBH 24" DBH 26" DBH 28" DBH 30"+ DBH Sawtimber Totals Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Volume Avg Vol Per Tree Trees Tons

Yellow-poplar 4 141 7 445 6 550 4 558 13 2,577 13 3,124 15 4,899 13 4,968 12 5,900 38 27,039 125 50,201 402 18 9
N. Red Oak 2 88 6 447 4 392 5 817 5 1,040 4 1,147 4 1,498 2 771 1 380 1 614 34 7,194 212 0 0
Chestnut Oak 3 131 10 731 12 1,340 10 1,459 6 1,247 2 567 0 0 1 298 0 0 0 0 44 5,774 131 18 7
Black Oak 0 0 2 123 6 691 8 1,229 3 517 1 292 6 1,838 0 0 1 500 0 0 27 5,189 192 0 0
Red Maple 16 609 11 727 10 884 5 661 3 545 1 135 1 272 0 0 0 0 1 725 48 4,559 95 502 118
Black Cherry 1 34 2 130 2 177 2 232 3 545 2 360 0 0 1 191 0 0 0 0 13 1,669 128 49 6
Black Locust 0 0 0 0 3 293 8 1,022 2 326 0 0 0 0 0 0 0 0 0 0 13 1,641 126 18 5
Sweet Birch 1 33 6 379 3 279 2 279 1 177 0 0 0 0 0 0 0 0 0 0 13 1,147 88 49 7
Scarlet Oak 0 0 3 193 3 336 1 132 2 395 0 0 0 0 0 0 0 0 0 0 9 1,056 117 0 0
Sugar Maple 7 284 3 226 0 0 0 0 1 172 0 0 0 0 0 0 0 0 0 0 11 682 62 0 0
Aspen 0 0 2 142 0 0 1 128 0 0 0 0 0 0 0 0 0 0 0 0 3 270 90 0 0
Elm 0 0 0 0 0 0 0 0 0 0 0 0 1 244 0 0 0 0 0 0 1 244 244 0 0
Black Gum 2 79 1 71 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 150 50 27 4
Black Walnut 1 48 0 0 1 98 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 146 73 0 0
Red Maple - down 0 0 0 0 1 109 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 109 109 0 0
White Oak 0 0 0 0 1 103 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 103 103 0 0
Chestnut Oak - dead 0 0 1 73 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 73 73 0 0
Sassafras 0 0 0 0 1 61 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 61 61 0 0
American Basswood 1 31 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 31 31 0 0
Total 38 1,479 54 3,687 53 5,314 46 6,518 39 7,541 23 5,626 27 8,750 17 6,228 14 6,780 40 28,379 351 80,301 229 679 157
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The Pennsylvania Game Commission
SGL #113 - Pleasant Stroll Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block All - 18 acres - Pulp Tree Stand and Stock Table

2" DBH 4" DBH 6" DBH 8" DBH 10" DBH 12" DBH 14" DBH 16" DBH 18" DBH 20"+ DBH Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Tons

Red Maple 0 0 0 0 355 48 339 84 145 62 0 0 0 0 0 0 0 0 0 0 840 194
Ironwood 0 0 0 0 107 13 30 5 0 0 0 0 0 0 0 0 0 0 0 0 137 18
Yellow-poplar 0 0 0 0 0 0 30 8 18 9 0 0 0 0 0 0 0 0 0 0 48 17
Chestnut Oak 0 0 0 0 0 0 0 0 37 16 0 0 0 0 0 0 0 0 0 0 37 16
N. Red Oak 0 0 0 0 0 0 60 13 0 0 0 0 0 0 0 0 0 0 0 0 60 13
Black Locust 0 0 0 0 0 0 0 0 37 10 0 0 0 0 0 0 0 0 0 0 37 10
Sugar Maple 0 0 0 0 0 0 0 0 19 9 0 0 0 0 0 0 0 0 0 0 19 9
Black Gum 0 0 0 0 0 0 57 9 0 0 0 0 0 0 0 0 0 0 0 0 57 9
Sweet Birch 0 0 0 0 49 7 0 0 0 0 0 0 0 0 0 0 0 0 0 0 49 7
Black Cherry 0 0 0 0 49 6 0 0 0 0 0 0 0 0 0 0 0 0 0 0 49 6
Elm 0 0 0 0 0 0 0 0 19 5 0 0 0 0 0 0 0 0 0 0 19 5
Total 559 75 517 118 275 111 1,351 304

The Pennsylvania Game Commission
SGL #113 - Pleasant Stroll Timbersale

Scribner Rule (BDFT) - All Volumes are Estimates
Block All - 18 acres - Large Tree Stand and Stock Table

<30" DBH 30" DBH 32" DBH 34" DBH 36" DBH 38" DBH 40" DBH >40" DBH Sawtimber Totals Pulpwood
Species #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL #TR VOL Total Trees Total Volume Avg Vol Per Tree Trees Tons

Yellow-poplar 242 60,210 32 17,360 5 2,622 12 7,833 5 4,516 5 5,077 2 2,615 0 0 303 100,234 331 48 17
N. Red Oak 64 11,710 1 614 0 0 0 0 0 0 0 0 0 0 0 0 65 12,324 190 60 13
Chestnut Oak 58 7,355 0 0 0 0 0 0 0 0 0 0 0 0 0 0 58 7,355 127 37 16
Black Oak 37 6,945 0 0 0 0 0 0 0 0 0 0 0 0 0 0 37 6,945 188 0 0
Red Maple 72 5,558 0 0 0 0 0 0 0 0 1 725 0 0 0 0 73 6,283 86 840 194
Black Cherry 31 5,148 0 0 0 0 0 0 0 0 0 0 0 0 0 0 31 5,148 166 49 6
Black Locust 19 2,267 0 0 0 0 0 0 0 0 0 0 0 0 0 0 19 2,267 119 37 10
Sweet Birch 20 1,710 0 0 0 0 0 0 0 0 0 0 0 0 0 0 20 1,710 86 49 7
Scarlet Oak 14 1,594 0 0 0 0 0 0 0 0 0 0 0 0 0 0 14 1,594 114 0 0
Black Walnut 8 1,432 0 0 0 0 0 0 0 0 0 0 0 0 0 0 8 1,432 179 0 0
Sugar Maple 15 827 0 0 0 0 0 0 0 0 0 0 0 0 0 0 15 827 55 19 9
Elm 9 680 0 0 0 0 0 0 0 0 0 0 0 0 0 0 9 680 76 19 5
Aspen 3 270 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 270 90 0 0
Black Gum 4 248 0 0 0 0 0 0 0 0 0 0 0 0 0 0 4 248 62 57 9
White Oak 3 184 0 0 0 0 0 0 0 0 0 0 0 0 0 0 3 184 61 0 0
Red Maple - down 1 109 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 109 109 0 0
American Basswood 2 79 0 0 0 0 0 0 0 0 0 0 0 0 0 0 2 79 40 0 0
Chestnut Oak - dead 1 73 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 73 73 0 0
Sassafras 1 61 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 61 61 0 0
Other Hardwoods 1 45 0 0 0 0 0 0 0 0 0 0 0 0 0 0 1 45 45 0 0
Ironwood 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 137 18

0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Total 605 106,506 33 17,974 5 2,622 12 7,833 5 4,516 6 5,802 2 2,615 668 147,869 221 1,351 304
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